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FORM OF TENDER 

 
To:   THE CEO, 

BANDARI DT SACCO, 

P.O. BOX 950211, Mombasa 

 
SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 2No. 350KVA 
GENERATORS INSTALLATIONS WORKS FOR THE PROPOSED BANDARI DT SACCO, 
MOMBASA 

 

1. Following the Instructions to Tenderers, Conditions of Contract, Specifications and 
Bills of Quantities for the execution of the Works named earlier, we, the 
undersigned offer to construct, install and complete such Works and remedy any 
defects therein for the sum of: 

KES ....................................................................................................... [Amount in figures] 

Kenya   Shillings…………………………………………………………………... 
……………………………………………………………………………………….. 

….............................................................................................. [Amount in words] 
2. We undertake, if our tender is accepted, to commence the Works as soon as is 

reasonably possible after the receipt of the Employer’s Representative’s notice to 
begin, and to complete the whole of the Works comprised in the Contract within 
the time stated in the Appendix to Conditions of Contract. 

 
3. We agree to abide by this tender for 120 days from the date of tender opening. It 

shall remain binding upon us and may be accepted at any time before the expiry of 
that period. 

 
4. Unless and until a formal Agreement is prepared and executed, this tender and 

your written acceptance shall constitute a binding Contract between us.  
 

5. We understand that you are not bound to accept the lowest or any tender you may 
receive. 

Dated this ……………………… day of …………………20….. 
 

Signature  ………………….in  the  capacity  of  …………………………………………. 
 

duly authorised to sign tenders for and on behalf of: 
 

… ............................................................... [Name of Tenderer[ 

 

of .............................................................. [Address of Tenderer] 

 

PIN   No.   …………………………………………………………….. 
 
 

Witness:    Name    …………………………………………………. 
 

Address …………………………………… Signature ……………… 
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Appendix I 
FORM OF TENDER SECURITY: BANK 

To: THE CEO, 

BANDARI DT SACCO, 

P.O. BOX 950211, Mombasa 

 
SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 2No. 350KVA 
GENERATORS INSTALLATIONS WORKS FOR THE PROPOSED BANDARI DT SACCO, MOMBASA 

 

WHEREAS..................................... [Name of tenderer] (hereinafter called “the Tenderer”) has 
submitted his tender 
dated 

 
............................................................ 

 
for the construction of 

........................................................................................................... 
 

..............................................................................................................  (Name of Contract) 
KNOW ALL PEOPLE by these presents that 
WE................................... 

 
of 

 
. ....... [ Name of 

Bank]..having our registered office at 
.............................................................. 

 (hereinafter called 
“the 

Bank” or ‘the Guarantor’), are bound unto 
.................................... 

(hereinafter called “the 
Employer” 

in the sum of 
KES.................................................................... 

for which payment is well and 
truly to be 

made to the said Employer, the Bank/ Guarantor binds itself, its successors and 
assigns by these presents sealed with the Common Seal of the said Bank/ Guarantor 
this 
.........................................................Day of ................. 20.................................. 

THE CONDITIONS of this obligation are: 
1. If after tender opening the tenderer withdraws his tender during the period 

of tender Validity specified in the instructions to tenderers 

 
2. If the tenderer, having been notified of the acceptance of this tender by the 

Employer during the period of tender validity: 

 
a) fails or refuses to execute the form of Agreement in accordance 

with the Instructions to Tenderers, if required; or 
 

b) fails or refuses to furnish the Performance Security, in accordance 
with the Instructions to Tenderers; 

We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided that 
in his demand the Employer will note that the amount claimed by him is due to him, 
owing to the occurrence of one or both of the two conditions, specifying the occurred 
condition or conditions. 
This guarantee will remain in force for 150 days from the date of tender opening, and any 
demand in respect thereof should reach the Bank not later than the said date. 

 

 
 

[Date] 
 

 
[Witness] 

 
 

[Signature of the Bank/Guarantor] 

 

[Seal] 
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Appendix II 
FORM OF TENDER SECURITY: INSURANCE 

 
To: THE CEO, 

BANDARI DT SACCO, 

P.O. BOX 950211, Mombasa 
 

SUPPLY, DELIVERY, INSTALLATION, TESTING AND COMMISSIONING OF 2No. 350KVA 
GENERATORS INSTALLATIONS WORKS FOR THE PROPOSED BANDARI DT SACCO, MOMBASA 

 
 

WHEREAS ........................................ [Name of tenderer] (hereinafter called “the Tenderer”) 

has submitted his tender dated ........................................................................ for the construction of 

........................................................................................................... 

..................................................................................................................................... (name of Contract) 

KNOW ALL PEOPLE by these presents that WE...................................of ................. [ Name of Insurance 

Company]..having our registered office at ........................................................................... (hereinafter 

called “the Bank” or ‘the Guarantor’), are bound unto .............................................. (hereinafter called 

“the Employer” in the sum of Kshs ................................................................... for which payment 

well and 

truly to be made to the said Employer, the Bank/ Guarantor binds itself, its successors and 
assigns by these presents sealed with the Common Seal of the said Bank/ Guarantor this 
.........................................................Day of ................. 20.................................. 

THE CONDITIONS of this obligation are: 

1. If after tender opening the tenderer withdraws his tender during the period 
of tender validity specified in the instructions to tenderers 

2. If the tenderer, having been notified of the acceptance of this tender by the 
Employer during the period of tender validity: 

 
a) fails or refuses to execute the form of Agreement in accordance 

with the Instructions to Tenderers, if required; or 
 

b) fails or refuses to furnish the Performance Security, in accordance 
with the Instructions to Tenderers; 

We undertake to pay to the Employer up to the above amount upon receipt of his first 
written demand, without the Employer having to substantiate his demand, provided that 
in his demand the Employer will note that the amount claimed by him is due to him, 
owing to the occurrence of one or both of the two conditions, specifying the occurred 
condition or conditions. 

 
This guarantee will remain in force for a period of 150 days from the date of tender 
opening, and any demand in respect thereof should reach the Bank not later than the said 
date. 

 

[Date] [Signature of the Insurer /Guarantor] 
 

 

[Witness] [Seal] 
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INSTRUCTION TO TENDERERS 

 
Note: The tenderer must comply with the following conditions and instructions and 
failure to do so is liable to result in rejection of the tender. 

 
GENERAL 

 
1. Definitions 

 
(a) “Tenderer” means any person or persons partnership firm or company 

submitting a sum or sums in the Bills of Quantities in accordance with the 
Instructions to Tenderers, Conditions of Contract Parts I and II, Specifications, 
Drawings and Bills of Quantities for the work contemplated, acting directly or 
through a legally appointed representative. 

(b) “Approved tenderer,” means the tenderer who is approved by the Employer. 

 
(c) Any noun or adjective derived from the word “tender” shall be read and 

construed to mean the corresponding form of the noun or adjective “bid”. Any 
conjugation of the verb “tender” shall be read and construed to mean the 
corresponding form of the verb “bid.” 

 
(d) “Employer” means a Central Government Ministry, Local 

Authority, County Government, State Corporation or any other 
Public Institution. 

 
2. Eligibility and Qualification Requirements 

 
2.1 This invitation to tender is open to all tenderers who meet the qualifications 

specified in the advertisement for the works. 

 
2.2 To be eligible for award of Contract, the tenderer shall provide evidence 

satisfactory to the Employer of their eligibility under Sub clause 2.1 above 
and of their capability and adequacy of resources to effectively carry out the 
subject Contract. To this end, the tenderer shall be required to submit the 
following information. 

(a) Details of experience and past performance of the tenderer on the 
works of a similar nature within the past five years and details of 
current work on hand and other contractual commitments. 

 
(b) The qualifications and experience of key personnel proposed 

for administration and execution of the contract, both on and 

off site. 
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Major items of construction plant and equipment proposed for use in carrying out the 
Contract. Only reliable plant in good working order and suitable for the work required of it 
shall be shown on this schedule. The tenderer will also indicate on this schedule when each 
item will be available on the Works. Included also should be a schedule of plant, equipment 

and material to be imported for the purpose of the Contract, giving details of make, type, 
origin and CIF value as appropriate. 

(c) Details of subcontractors to whom it is proposed to sublet any portion 
of the Contract and for whom authority will be requested for such 
subletting in accordance with clause 4 of the Conditions of Contract. 

 
(d) A draft Program of Works in the form of a bar chart and Schedule of Payment 

which shall form part of the Contract if the tender is accepted. Any change in 

the Program or Schedule shall be subjected to the approval of the Engineer. 

 
(e) Details of any current litigation or arbitration proceedings in 

which the Tenderer is involved as one of the parties. 
 

2.3 Joint Ventures 

Tenders submitted by a joint venture of two or more firms as partners 
shall comply with the following requirements:- 

 
(a) The tender, and in case of a successful tender, the Form of Agreement, 

shall be signed so as to be legally binding on all partners. 

 
(b) One of the partners shall be nominated as being in charge; and this 

authorization shall be evidenced by submitting a power of attorney 
signed by legally authorized signatories of all the partners. 

 
(c) The partner in charge shall be authorized to incur liabilities and receive 

instructions for and on behalf of any and all partners of the joint 
venture and the entire execution of the Contract including payment 
shall be done exclusively with the partner in charge. 

 
(d) All partners of the joint venture shall be liable jointly and severally for 

the execution of the Contract in accordance with the Contract terms, and 
a relevant statement to this effect shall be included in the authorization 
mentioned under (b) above as well as in the Form of Tender and the 
Form of Agreement (in case of a successful tender). 

 
(e) A copy of the agreement entered into by the joint venture partners 

shall be submitted with the tender. 

3. Cost of Tendering 
 

The tenderer shall bear all costs associated with the preparation and submission of his 
tender and the Employer will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the tendering process. 
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4. Site Visit 

 
4.1 The tenderer is advised to visit and examine the Site and its surroundings and 

obtain for himself on his own responsibility, all information that may be 
necessary for preparing the tender and entering into a contract. The costs of 
visiting the Site shall be the tenderer’s own responsibility. 

 
4.2 The tenderer and any of his personnel or agents will be granted permission by 

the Employer to enter upon premises and lands for the purpose of such 
inspection, but only upon the express condition that the tenderer, his 
personnel or agents, will release and idemnify the Employer from and 
against all liability in respect of, and will be responsible for personal injury 
(whether fatal or otherwise), loss of or damage to property and any other 
loss, damage, costs and expenses however caused, which but for the exercise 
of such permission, would not have arisen. 

 
4.3 The Employer shall organize a site visit at a date to be notified. A 

representative of the Employer will be available to meet the intending 
tenderers at the Site. 

 
Tenderers must provide their own transport. The representative will not be 
available at any other time for site inspection visits. 

 
Each tenderer shall complete the Certificate of Tenderer’s Visit to the Site, whether 
he in fact visits the Site at the time of the organized site visit or by himself at some 
other time. 

TENDER DOCUMENTS 
 

5. Tender Documents 
5.1 The Tender documents comprise the documents listed here below and should 

be read together with any Addenda issued in accordance with Clause 7 of 
these instructions to tenderers. 

 
a. Form of Invitation for Tenders 
b. Instructions to Tenderers 
c. Form of Tender 
d. Appendix to Form of Tender 
e. Form of Tender Surety 
f. Statement of Foreign Currency Requirements 
g. Form of Performance Security 

h. Form of Agreement 
i. Form of Advance payment Bank Guarantee 
j. Schedules of Supplementary Information 
k. General Conditions of Contract – Part I 
l. Conditions of Particular Application – Part II 
m. Specifications 

n. Bills of Quantities 
o. Drawings 
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5.2 The tenderer is expected to examine carefully all instructions, conditions, forms, 
terms, specifications and drawings in the tender documents. Failure to comply with the 
requirements for tender submission will be at the tenderer’s own risk. Pursuant to clause 22 
of Instructions to Tenderers, tenders which are not substantially responsive to the 
requirements of the tender documents will be rejected. 

 
5.3 All recipients of the documents for the proposed Contract for the purpose of 

submitting a tender (whether they submit a tender or not) shall treat the 
details of the documents as “private and confidential”. 

6. Clarification of Tender Documents 

 
6.1 A prospective tenderer requiring any clarification of the tender documents may 

notify the Employer in writing or by telex, cable or facsimile at the 
Employer’s mailing address indicated in the Invitation to Tender. The 
Employer will respond in writing to any request for clarification which he 
receives earlier than 5 days prior to the expiry of 28 days deadline for the 
submission of tenders. Written copies of the Employer’s response (including 
the query but without identifying the source of the inquiry) will be sent to all 
prospective tenderers who have purchased the tender documents. 

 
7. Amendment of Tender Documents 

 
7.1 At any time prior to the deadline for submission of tenders the Employer may, for 

any reason, whether at his own initiative or in response to a clarification 
requested by a prospective tenderer, modify the tender documents by issuing 
Addenda 

7.2 Any Addendum will be notified in writing or by cable, telex or facsimile to 
all prospective tenderers who have purchased the tender documents and 
will be binding upon them. 

7.3 If during the period of tendering, any circular letters (tender notices) shall be 
issued to tenderers by, or on behalf of, the Employer setting forth the 
interpretation to be paced on a part of the tender documents or to make any 
change in them, such circular letters will form part of the tender documents 
and it will be assumed that the tenderer has taken account of them in 
preparing his tender. The tenderer must promptly acknowledge any circular 
letters h may receive. 

7.4 In order to allow prospective tenderers reasonable time in which to take 
the Addendum into account in preparing their tenders, the Employer 
may, at his discretion, extend the deadline for the submission of tenders. 

 

 
PREPARATION OF TENDERS 

 
8. Language of Tender 

 
8.1 The tender and all correspondence and documents relating to the tender 

exchanged between the tenderer and the Employer shall be written in the 
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English language. Supporting documents and printed literature furnished by 
the tenderer with the tender may be in another language provided they are 
accompanied by an appropriate translation of pertinent passages in the 
above stated language. For the purpose of interpretation of the tender, the 
English language shall prevail. 

9. Documents Comprising the Tender 

 

 
9.1 

The tender to be prepared by the tenderer shall comprise: the Form of 
Tender and 

 Appendix thereto, a Tender Surety, the Priced Bills of Quantities and 
Schedules, the 

 information on eligibility and qualification, and any other materials required 
to be 

 completed and submitted in accordance with the Instructions to Tenderers 
embodied in 

these tender documents. The Forms, Bills of Quantities and Schedules provided in 
the tender documents shall be used without exception (subject to extensions of 
the schedules in the same format and to the provisions of clause 13.2 regarding 
the alternative forms of Tender Surety]. 

10. Tender Prices 

 
10.1 All the insertions made by the tenderer shall be made in INK and the tenderer 

shall clearly form the figures. The relevant space in the Form of Tender and 
Bills of Quantities shall be completed accordingly without interlineations or 
erasures except those necessary to correct errors made by the tenderer in 
which case the erasures and interlineations shall be initialed by the person 
or persons signing the tender. 

10.2 A price or rate shall be inserted by the tenderer for every item in the Bills of 
Quantities whether the quantities are stated or not items against which no rate 
or price is entered by the tenderer will not be paid for by the Employer when 
executed and shall be deemed covered by the rates for other items and prices in 
the Bills of Quantities. 

 
The prices and unit rates in the Bills of Quantities are to be the full [all- 
inclusive] value of the work described under the items, including all costs and 
expenses which may be necessary and all general risks, liabilities and 
obligations set forth or implied in the documents on which the tender is based. 
All duties and taxes and other levies payable by the Contractor under the 
Contract or for any other cause as of the date 28 days prior to the deadline for 
the submission of tenders, shall be included in the rates and prices and the total 
tender prices submitted by the Tenderer. 

 
Each price or unit rate inserted in the Bills of Quantities should be a realistic 
estimate for completing the activity or activities described under that particular 
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item and the tenderer is advised against inserting a price or rate against any 
item contrary to this instruction. 

 
Every rate entered in the Bills of Quantities, whether or not such rate be 
associated with a quantity, shall form part of the Contract. The Employer shall 
have the right to call for any item of work contained in the Bills of Quantities, 
and such items of work to be paid for at the rate entered by the tenderer and it is 
the intention of the Employer to take full advantage of unbalanced low rates. 

10.3 Unless otherwise specified the tenderer must enter the amounts representing 10% of 

the sub-total of the summary of the Bills of Quantities for Contingencies and 
Variation of Prices [V.O.P.] payments in the summary sheet and add them to 
the sub-total to arrive at the tender amount. 

 
10.4 The tenderer shall furnish with his tender written confirmation from his 

suppliers or manufacturers of unit rates for the supply of items listed in the 
Conditions of Contract clause 47 where appropriate. 

 
10.5 The rates and prices quoted by the tenderer are subject to adjustment during the 

performance of the Contract only in accordance with the provisions of the 
Conditions of Contract. The tenderer shall complete the schedule of basic rates 
and shall submit with his tender such other supporting information as required 
under clause 47 of the Conditions of Contract Part II. 

11. Currencies of Tender and Payment 

 
11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be in 

Kenya Shillings. 

11.2 Tenderers are required to indicate in the Statement of Foreign Currency 
Requirements, which forms part of the tender, the foreign currency required 
by them. Such currency should generally be the currency of the country of the 
tenderer’s main office. However, if a substantial portion of the tenderer’s 
expenditure under the 

Contract is expected to be in countries other than his country of origin, then 
he may state a corresponding portion of the contract price in the currency of 
those other countries. However, the foreign currency element is to be limited 
to two (2) different currencies and a maximum of 30% (thirty percent) of the 
Contract Price. 

11.3 The rate of rates of exchange used for pricing the tender shall be selling rate or 
rates of the Central Bank ruling on the date thirty (30) days before the final 
date for the submission of tenders. 

 
11.4 Tenderers must enclose with their tenders, a brief justification of the foreign 

currency requirements stated in their tenders. 
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12. Tender Validity 

 
12.1 The tender shall remain valid and open for acceptance for a period of one 

hundred and twenty (120) days from the specified date of tender opening or 
from the extended date of tender opening (in accordance with clause 7.4 here 
above) whichever is the later. 

12.2 In exceptional circumstances prior to expiry of the original tender validity 
period, the Employer may request the tenderer for a specified extension of 
the period of validity. The request and the responses thereto shall be made in 
writing or by cable, telex or facsimile. A tenderer may refuse the request 
without forfeiting his Tender Surety. A tenderer agreeing to the request will 
not be required nor permitted to modify his tender, but will be required to 
extend the validity of his Tender Surety correspondingly. 

13. Tender Surety 

 
13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the amount 

stated in the Appendix to Instructions to Tenderers. 

13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form 
of a certified cheque, a bank draft, an irrevocable letter of credit or a 
guarantee from a reputable Bank approved by the Employer located in 
the Republic of Kenya. The format of the Surety shall be in accordance 
with the sample form of Tender Surety included in these tender 
documents; other formats may be permitted subject to the prior approval 
of the Employer. The Tender Surety shall be valid for twenty-eight (28) 
days beyond the tender validity period. 

 
13.3 Any tender not accompanied by an acceptable Tender Surety will be 

rejected by the Employer as non-responsive. 

 
13.4 The Tender Sureties of unsuccessful tenderers will be returned as promptly as 

possible but not later than twenty-eight (28) days after concluding the 

Contract execution and after a Performance Security has been furnished by 

the successful tenderer. The Tender Surety of the successful tenderer will be 

returned upon the tenderer executing the Contract and furnishing the 

required Performance Security. 

 
13.5 The Tender Surety may be forfeited: 

 

(a) if a tenderer withdraws his tender during the period of tender validity: 
or 

 
(b) in the case of a successful tenderer, if he fails 

 
(i) to sign the Agreement, or 
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(ii) to furnish the necessary Performance Security 

 
(c) if a tenderer does not accept the correction of his tender price 

pursuant to clause 23. 
14. No Alternative Offers 

 
14.1 The tenderer shall submit an offer which complies fully with the 

requirements of the tender documents. 

 
Only one tender may be submitted by each tenderer either by himself or as 
partner in a joint venture. 

 
14.2 The tenderer shall not attach any conditions of his own to his tender. The 

tender price must be based on the tender documents. The tenderer is not 
required to present alternative construction options and he shall use without 
exception, the Bills of Quantities as provided, with the amendments as 
notified in tender notices, if any, for the calculation of his tender price. 

Any tenderer who fails to comply with this clause will be disqualified. 

15. Pre-Tender Meeting 

 
15.1 The tenderer’s designated representative is invited to attend a pre-tender 

meeting, which if convened, will take place at the venue and time stated in 
the Invitation to Tender. The purpose of the meeting will be to clarify issues 
and to answer questions on any matter that may be raised at that stage 

 
15.2 The tenderer is requested as far as possible to submit any questions in writing 

or by cable, to reach the Employer not later than seven days before the 
meeting. It may not be practicable at the meeting to answer questions 
received late, but questions and responses will be transmitted in accordance 
with the following: 

(a) Minutes of the meeting, including the text of the questions raised and 
the responses given together with any responses prepared after the 
meeting, will be transmitted without delay to all purchasers of the 
tender documents. Any modification of the tender documents listed in 
-–Clause 9 which may become necessary as a result of the pre-tender 
meeting shall be made by the Employer exclusively through the issue 
of a tender notice pursuant to Clause 7 and not through the minutes 
of the pre-tender meeting. 

(b) Non-attendance at the pre-tender meeting will not be cause for 
disqualification of a bidder. 

16. Format and Signing of Tenders 

 
16.1 The tenderer shall prepare his tender as outlined in clause 9 above and 

mark appropriately one set “ORIGINAL” and the other “COPY”. 
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16.2 The copy of the tender and Bills of Quantities shall be typed or written in 
indelible ink and shall be signed by a person or persons duly authorized to 
sign on behalf of the tenderer. Proof of authorization shall be furnished in the 
form of the written power of attorney which shall accompany the tender. All 
pages of the tender where amendments have been made shall be initialed by 
the person or persons signing the tender. 

16.3 The complete tender shall be without alterations, interlineations or erasures, 
except as necessary to correct errors made by the tenderer, in which case 
such corrections shall be initialed by the person of persons signing the 
tender. 

 
SUBMISSION OF TENDERS 

17. Sealing and Marking of Tenders 

 
17.1 The tenderer shall seal the original and copy of the tender in separated 

envelopes, duly marking the envelopes as “ORIGINAL” and “COPY”. The 
envelopes shall then be sealed in an outer envelope. 

17.2 The inner and outer envelopes shall be addressed to the Employer at the 
address stated in the Appendix to Instructions to Tenderers and bear the 
name and identification of the Contract stated in the said Appendix with a 
warning not to open before the date and time for opening of tenders stated in 
the said Appendix. 

17.3 The inner envelopes shall each indicated the name and address of the 
tenderer to enable the tender to be returned unopened in case it is declared 
“late”, while the outer envelope shall bear no mark indicating the identity of 
the tenderer. 

17.4 If the outer envelope is not sealed and marked as instructed above, the 

Employer will assume no responsibility for the misplacement or premature 
opening of the tender. A tender opened prematurely for this cause will be 
rejected by the Employer and returned to the tenderer. 
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18 Deadline for Submission of Tenders 

 
18.1 Tenders must be received by the Employer at the address specified in clause 

17.2 and on the date and time specified in the Letter of Invitation, subject to 
the provisions of clause 7.4, 18.2 and 18.3. 

 
Tenders delivered by hand must be placed in the “tender box” provided in 
the office of the Employer. 

 
Proof of posting will not be accepted as proof of delivery and any tender 

delivered after the above stipulated time, from whatever cause arising will not 

be considered. 

18.2 The Employer may, at his discretion, extend the deadline for the submission 
of tenders through the issue of an Addendum in accordance with clause 7, in 
which case all rights and obligations of the Employer and the tenderers 
previously subject to the original deadline shall thereafter be subject to the 
new deadline as extended. 

18.3 Any tender received by the Employer after the prescribed deadline for 
submission of tender will be returned unopened to the tenderer. 

19 Modification and Withdrawal of Tenders 

 
19.1 The tenderer may modify or withdraw his tender after tender submission, 

provided that written notice of the modification or withdrawal is received 
by the Employer prior to prescribed deadline for submission of tenders. 

 
The tenderer’s modification or withdrawal notice shall be prepared, sealed, 
marked and dispatched in accordance with the provisions for the 
submission of tenders, with the inner and outer envelopes additionally 
marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 

19.2 No tender may be modified subsequent to the deadline for submission of tenders. 

 
19.3 No tender may be withdrawn in the interval between the deadline for 

submission of tenders and the period of tender validity specified on the 
tender form. Withdrawal of a tender during this interval will result in the 
forfeiture of the Tender Surety. 

 
19.4 Subsequent to the expiration of the period of tender validity prescribed by 

the Employer, and the tenderer having not been notified by the Employer of 
the award of the Contract or the tenderer does not intend to conform with the 
request of the Employer to extend the prior of tender validity, the tenderer 
may withdraw his tender without risk of forfeiture of the Tender Surety. 
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TENDER OPENING AND EVALUATION 

20 Tender Opening 

 
20.1 The Employer will open the tenders in the presence of the tenderers’ 

representatives who choose to attend at the time and location indicated in 
the Letter of Invitation to Tender. The tenderers’ representatives who are 
present shall sign a register evidencing their attendance. 

 
20.2 Tenders for which an acceptable notice of withdrawal has been submitted, 

pursuant to clause 19, will not be opened. The Employer 

will examine the tenders to determine whether they are complete, 
whether the requisite Tender Sureties have been furnished, whether the 
documents have been properly signed and whether the tenders are 
generally in order. 

 
20.3 At the tender opening, the Employer will announce the tenderer’s names, 

total tender price, tender price modifications and tender withdrawals, if any, 
the presence of the requisite Tender Surety and such other details as the 
Employer, at his discretion, may consider appropriate. No tender shall be 
rejected at the tender opening except for late tenders. 

 
20.4 The Employer shall prepare minutes of the tender opening including the 

information disclosed to those present. 

 
20.5 Tenders not opened and read out a tender opening shall not be considered 

further for evaluation, irrespective of the circumstances. 

21 Process to be Confidential 

21.1 After the public opening of tenders, information relating to the examination, 
clarification, evaluation and comparisons of tenders and recommendations 
concerning the award of Contract shall not be disclosed to tenderers or other 
persons not officially concerned with such process until the award of Contract 
is announced. 

21.2 Any effort by a tenderer to influence the Employer in the process of 
examination, evaluation and comparison of tenders and decisions 
concerning award of Contract may result in the rejection of the tenderer’s 
tender. 

22 Clarification of Tenders 

22.1 To assist in the examination, evaluation and comparison of tenders, the 
Employer may ask tenderers individually for clarification of their tenders, 
including breakdown of unit prices. The request for clarification and the 
response shall be in writing or by cable, facsimile or telex, but no change in 
the price or substance of the tender shall be sought, offered or permitted 
except as required to confirm the correction of arithmetical errors discovered 
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by the employer during the evaluation of the tenders in accordance with 
clause 24. 

22.2 No Tenderer shall contact the Employer on any matter relating to his tender 
from the time of the tender opening to the time the Contract is awarded. If 
the tenderer wishes to bring additional information to the notice of the 
Employer, he shall do so in writing. 
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23 Determination of Responsiveness 

23.1 Prior to the detailed evaluation of tenders, the Employer will determine 
whether each tender is substantially responsive to the requirements of the 
tender documents. 

23.2 For the purpose of this clause, a substantially responsive tender is one which 
conforms to all the terms, conditions and specifications of the tender 
documents without material deviation or reservation and has a valid bank 
guarantee. A material deviation or reservation is one which affects in any 
substantial way the scope, quality, completion timing or administration of 
the Works to be undertaken by the tenderer under the Contract, or which 
limits in any substantial way, inconsistent with the tender documents, the 
Employer’s rights or the tenderers obligations under the Contract and the 
rectification of which would affect unfairly the competitive position of other 
tenderers who have presented substantially responsive tenders. 

23.3 Each price or unit rate inserted in the Bills of Quantities shall be a realistic 
estimate of the cost of completing the works described under the particular 
item including allowance for overheads, profits and the like. Should a tender 
be seriously unbalanced in relation to the Employer’s estimate of the works to 
be performed under any item or groups of items, the tender shall be deemed 
not responsive. 

23.4 A tender determined to be not substantially responsive will be rejected by the 
Employer and may not subsequently be made responsive by the tenderer by 
correction of the non-conforming deviation or reservation. 

24 Correction of Errors 

Tenders determined to be substantially responsive shall 

be checked by the Employer for any arithmetic errors in 

the computations and summations. Errors will be 

corrected by the Employer as follows: 

(a) Where there is a discrepancy between the amount in figures and the 
amount in words, the amount in words will govern. 

(b) Where there is a discrepancy between the unit rate and the line item 
total resulting from multiplying the unit rate by the quantity, the unit 
rate as quoted will prevail, unless in the opinion of the Employer, 
there is an obvious typographical error, in which case adjustment will 
be made to the entry containing that error. 

(c) The amount stated in the tender will be adjusted in accordance with the 

above procedure for the correction of errors and, with concurrence of the 

tenderer, shall be considered as binding upon the tenderer. If the 

tenderer does not 

accept the corrected amount, the tender may be rejected and the 
Tender Security may be forfeited in accordance with clause 13. 

25 Conversion to Single Currency 

25.1 For compensation of tenders, the tender price shall first be broken down 
into the respective amounts payable in various currencies by using the 
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selling rate or rates of the Central Bank of Kenya ruling on the date twenty 
eight (28) days before the final date for the submission of tenders. 

25.2 The Employer will convert the amounts in various currencies in which the 
tender is payable (excluding provisional sums but including Dayworks 
where priced competitively) to Kenya Shillings at the selling rates stated in 
clause 25.1. 

26 Evaluation and Comparison of Tenders 

26.1 The Employer will evaluate only tenders determined to be substantially 
responsive to the requirements of the tender documents in accordance with clause 23. 

26.2 In evaluating tenders, the Employer will determine for each tender the 
evaluated tender price by adjusting the tender price as follows: 
(a) Making any correction for errors pursuant to clause 24. 

 
(b) Excluding Provisional Sums and provision, if any, for Contingencies in 

the Bills of Quantities, but including Day works where priced 

competitively. 

 
26.3 The Employer reserves the right to accept any variation, deviation or alternative 

offer. Variations, deviations, alternative offers and other factors which are in 

excess of the requirements of the tender documents or otherwise result in the 

accrual of unsolicited benefits to the Employer, shall not be taken into account in 

tender evaluation. 

 
26.4 Price adjustment provisions in the Conditions of Contract applied over the 

period of execution of the Contract shall not be taken into account in tender 
evaluation. 

 
26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in 

relation to the Employer’s estimate of the items of work to be performed 
under the Contract, the Employer may require the tenderer to produce 
detailed price analyses for any or all items of the Bills of Quantities, to 
demonstrate the relationship between those prices, proposed construction 
methods and schedules. After evaluation of the price analyses, the Employer 
may require that the amount of the Performance Security set forth in clause 29 
be increased at the expense of the successful tenderer to a level sufficient to 
protect the Employer against financial loss in the event of subsequent default 
of the successful tenderer under the Contract. 

 
26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more 

of the share capital shall be allowed a 10% preferential bias provided that 
they do not sub-contract work valued at more than 50% of the Contract 
Price excluding Provisional Sums to a non-indigenous sub-contractor. 
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AWARD OF CONTRACT 

27 Award 

 
27.1 Subject to clause 27.2, the Employer will award the Contract to the tenderer 

whose tender is determined to be substantially responsive to the tender 
documents and who has offered the lowest evaluated tender price subject to 
possessing the capability and resources to effectively carry out the Contract 
Works. 

 
27.2 The Employer reserves the right to accept or reject any tender, and to 

annual the tendering process and reject all tenders, at any time prior to 
award of Contract, without thereby incurring any liability to the affected 
tenderers or any obligation to inform the affected tenderers of the grounds 
for the Employer’s action 

28 Notification of Award 

 
28.1 Prior to the expiration of the period of tender validity prescribed by the 

Employer, the Employer will notify the successful tenderer by cable, telefax or 
telex and confirmed in writing by registered letter that his tender has been 
accepted. This letter (hereinafter and in all Contract documents called “Letter 
of Acceptance”) shall name the sum (hereinafter and in all Contract 
documents called “the Contract Price”) which the Employer will pay to the 
Contractor in consideration of the execution and completion of the Works as 
prescribed by the Contract. 

28.2 Notification of award will constitute the formation of the Contract. 

 
28.3 Upon the furnishing of a Performance Security by the successful 

tenderer, the unsuccessful tenderers will promptly be notified that 
their tenders have been unsuccessful. 

 
28.4 Within twenty eight [28] days of receipt of the form of Contract Agreement 

from the Employer, the successful tenderer shall sign the form and return it to 
the Employer together with the required Performance Security. 

 
29 Performance Guarantee 

29.1 Within twenty eight [28] days of receipt of the notification of award 
from the Employer, the successful tenderer shall furnish the Employer 
with a Performance Security in an amount stated in the Appendix to 
Instructions to Tenderers. 

 
29.2 The Performance Security to be provided by the successful tenderer shall be 

an unconditional Bank Guarantee issued at the tenderer’s option by an 
established and a reputable Bank approved by the Employer and located in 
the Republic of Kenya and shall be divided into two 
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elements namely, a performance security payable in foreign currencies 
(based upon the exchange rates determined in accordance with clause 35.4 
of the Conditions of Contract) and a performance security payable in Kenya 
Shillings. The value of the two securities shall be in the same proportions of 
foreign and local currencies as requested in the form of foreign currency 
requirements. 

29.3 Failure of the successful tenderer to lodge the required Performance Security 
shall constitute a breach of Contract and sufficient grounds for the 
annulment of the award and forfeiture of the Tender Security and any other 
remedy under the Contract the Employer may award the Contract to the next 
ranked tenderer. 

 
30 Advance Payment 

An advance payment, if approved by the Employer, shall be made under the Contract, 
if requested by the Contractor, under clause 23.8 of the Conditions of Contract. The 
Advance Payment Guarantee shall be denominated in the proportion and currencies 
named in the form of foreign currency requirements. For each currency, a separate 
guarantee shall be issued. The guarantee shall be issued by a bank located in the 
Republic of Kenya, or a foreign bank through a correspondent bank located in the 
Republic of Kenya, in either case, subject to the approval of the Employer. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 

1.  CLAUSE 2.1 

Change to read, “This invitation to tender is open to all eligible tenderers”. 

2.  ADD TO CLAUSE 4.1  

The site is located at Mombasa County, Mombasa Town 

3.  OMIT 

Clauses 4.3, 5.1 (a), (d), (f), (i), (j), (o), 10.3, 10.4, 11.2, 11.3, 11.4,15, 25, 26.6, 30 

4.  ADD TO CLAUSE 13.1  

The amount of tender security is 1% of the tender sum (valid for 150 days from the date of tender 
opening) 

5.  ADD TO CLAUSE 13.2 

The tender surety can also be an insurance bond from a reputable insurance company in the current list of authorized 

insurance companies issued by the Public Procurement Regulatory Authority (PPRA). Tender security shall be valid for 

150 days from the date of tender opening, the tender surety expiry date and the tender opening date being inclusive. 

6.  MODIFY CLAUSE 16.1 AND 17.1 
Only original tender documents shall be submitted. 
7.  ADD TO CLAUSE 17.2 

The name and address of the employer’s representative for submission of tender is as per 

tender invitation notice. 

8.  ADD TO CLAUSE 20 

The tender opening date and time is as stated in the tender invitation notice. 

9. ADD TO CLAUSE 24 

(i) In the event of a discrepancy between the tender amount as stated in the form of Tender 
and the corrected tender figure in the Main summary of the Bills of Quantities, the amount 
as stated in the Form of Tender shall prevail 

(ii) The Error correction factor shall be computed by expressing the difference between the 
amount and the corrected tender sum as a percentage of the corrected sub-contract works 
(i.e corrected tender sum less P.C; and Provisional Sums) 

(iii) The Error correction factor shall be applied to all sub-contract works (as a rebate or 
addition as the case may be) for the purposes of valuations for Interim Certificates and 
valuation of variations. 

 
10. MODIFY CLAUSE 28.4 
Replace “twenty eight (28)” with “twenty one (21) 

 
11.  MODIFY CLAUSE 29.1 
Replace “twenty eight (28)” with “twenty one (21)”. Amount of performance security shall be 
five per cent (5%) 

 
12.  ADD TO CLAUSE 29.2 
Performance security shall not be divided in two elements and shall be payable in Kenya Shillings 
Only. 
13. ADD TO CLAUSE 26. 
The evaluation criteria in pages A-18 to A-24 shall form part of the evaluation 



A-19  

TENDER EVALUATION CRITERIA 
 

After tender opening, the tenders will be evaluated in 4 stages, namely: 

1. Preliminary examination; 
2. Technical evaluation; 
3. Financial Evaluation; and 

4. Recommendation for Award. 

STAGE 1: PRELIMINARY EXAMINATION 
 

This stage of evaluation shall involve examination of the mandatory requirements as set out 
in the Tender Advertisement Notice or Letter of Invitation to Tender and any other 
conditions as stated in the bid document. 

 
These conditions may include the following: 

i) Company Certificate of incorporation/registration; 

ii) Current National Construction Authority Registration certificate (NCA 2 and above in 
Electrical & Generator Installation Works); 

iii) Provide current NCA annual practicing license; 
iv) Current Class of Licenses with the Energy Regulatory Commission (ERC A), 
v) Proof of payment for tender document if required; 

vi) The bid has been submitted in the format required by the procuring entity (the bid 
should be submitted complete with all the sections as issued by the procuring entity); 

vii) Provision of a tender security that is in the required format, amount and that the tender 
security is valid for the period required; 

viii) Duly filled Form of Tender; 
ix) Valid Tax Compliance Certificate; 
x) Duly filled Confidential Business Questionnaire; 
xi) Duly signed Statement of Compliance; 
xii) The required number of copies of the Bid have been submitted, and all required documents 

and information have been submitted as stipulated in the tender, 
advertisement/Invitation letter; 

xiii) Signed Pre-tender site visit form if pre-tender site visit is required; 

xiv)  Proof of authorization shall be furnished in the form of a written power of attorney 
which shall accompany the tender if the signatory to the tender is not a director of the 
company (provide name and attach proof of citizenship of the signatory to the Tender). 
Provide also Form CR12 from the Registrar of Companies. 

Note: 

The bid security shall be in accordance with clauses 13 and 23.2 of Instruction to Tenderers 
which states as follows: 

Clause 13.1 of Instruction to Tenderers, “the tenderers shall furnish as part of his tenders a bid surety in the amount stated in the tender 
document in the Appendix to Instructions to Tenderers”. 

 
Clause 13.2 of Instruction to Tenderers, “the unconditional Tender surety shall be in Kenya shillings and 
be in form of a certified Cheques, bank draft, an irrevocable letter of credit or a guarantee from a reputable 
Bank/ Insurance approved by PPRA located in the Republic of Kenya. The format of the surety shall be in 
accordance with the sample form included in the tender documents and the tender surety shall be valid for 
150 days from the date of tender opening”. 

 
Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, a substantially responsive tender is one which 
conforms to all terms and condition and specifications of the tender document without material deviation or reservation and 
has a valid Bank/Insurance guarantee”. 
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The employer/procuring entity may seek further clarification/confirmation if necessary to 

confirm authenticity/compliance of any condition of the tender. Further, in case of a 

discrepancy between the amounts stated in the appendix to instruction to tenderers in Section 

A of this tender document and the one stated in the tender advertisement or invitation letter, 

the bid security shall be taken as the amount in the advertisement/ letter of invitation. 

 
The tenderers who do not satisfy any of the above requirements shall be considered Non- 
Responsive and their tenders will not be evaluated further 

STAGE 2 TECHNICAL EVALUATION 
 

 
The tender document shall be examined based on clause 2.2 of the Instruction to Tenderers 
which states as follows: 

 
‘In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required to provide 
evidence for eligibility of the award of the tender by satisfying the employer of their eligibility under 
sub clause 2.1 of Instruction to Tenderers and their capability and adequacy of resources to effectively 
carry out the subject contract. 

In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the tenderers shall be 
required; 

a) To fill the Standard Forms provided in the bid document for the purposes of providing the 
required information. The tenderers may also attach the required information if they so desire; 

a) On compliance with Technical Specifications, bidders shall supply equipments /items which comply with 
the technical specifications set out in the bid document. In this regard, the bidder will be required to submit 
relevant technical brochure/catalogues with the tender document, highlighting (using a mark-pen or 
highlighter) the Catalogue Number/Model of the proposed items. Such brochure/catalogues should indicate 
comprehensive relevant data of the proposed equipment/items which should include but not limited to the 
following: 

(i) Standards of manufacture; 
(ii) Performance ratings/characteristics; 
(iii) Material of manufacture; 
(iv) Electrical power ratings; and 
(v) Any other necessary requirements so as to comply with the bid technical specifications. 

 
The bid will then be analyzed, using the information in the technical brochures, to determine compliance 
with key technical specifications for the works/items as indicated in the tender document. Bidders not 
complying with any of the key Technical Schedule specifications shall be awarded 0 marks while those 
meeting all the key technical specifications shall be awarded 40 marks (evaluation committee may add 
more key requirements from the bid technical specifications. 

 

 
The tenderer shall also fill in the Technical Schedule as Specified in the tender document for 
Equipments and items indicating the Country of Origin, Model/Make/Manufacturer and 
catalogue numbers of the Items/Equipments they propose to supply. 
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The award of points considered in this section shall be as shown below: 

 
PARAMETER MAXIMUM POINTS 

(i) Compliance with Technical Specifications ---------------------------------- 40 

(ii) Tender Questionnaire 3 

(iii) Key personnel 12 

(iv) Contract Completed in the last Five (5) years ---------------------------- 9 

(v) Schedules of on-going projects ---------------------------------------------- 4 

(vi) Schedules of contractors equipment --------------------------------------- 12 

(vii) Audited Financial Report for the last 3 years --------------------------- 6 

(viii) Evidence of Financial Resources ------------------------------------------ 9 

(ix) Name, Address and Telephone of Banks (Contractor to provide)------ 3 

(x) Litigation History 2 

TOTAL 100 

The pass mark under the Technical Evaluation is 70 percent. 
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The detailed scoring plan shall be as shown in table 1 below: - 
TABLE 1: Assessment for Eligibility 

 

Item Description Point 

Scored 
Max. Point 

1 Compliance with Technical Specifications 

Compliant 40 
 

 

Non-compliant 0 

(Note: Tender Evaluation Committee to carry out analysis 
showing how decision on this requirement has been arrived 
at. 
Attach analysis on this as an Appendix) 

 
40 

2 Tender Questionnaire Form 

Completely filled -------------------------------------------------- 3 

Not filled 0 

 
3 

3 Key Personnel (Attach evidence)    
 
 
 
 
 
 
 
 
 

 
12 

Director of the firm 

Holder of degree in relevant Engineering field ------------------- 4 

Holder of diploma in relevant Engineering field --------------- 3 

Holder of certificate in relevant Engineering field ------------- 2 

Holder of trade test certificate in relevant Engineering field -- 1 

No relevant certificate --------------------------------------------------- 0 

 
 

4 

At least 1No. degree/diploma of key personnel in relevant field 

With over 10 years relevant experience --------------------------- 4 

With over 5 years relevant experience------------------------------- 2 

With under 5 years relevant experience ---------------------------- 1 

 
 

4 

At least 1No certificate holder of key personnel in relevant field 

With over 10 years relevant experience------------------------------- 2 

With over 5 years relevant experience ----------------------------- 1 

With under 5 years relevant experience -------------------------- 0.5 

 
 

2 

At least 2No artisan (trade test certificate in relevant field) 

Artisan with over 10 years relevant experience -------------------- 2 
Artisan with under 10 years relevant experience 

  1 

Non skilled worker with over 10 years relevant experience 0 

  
 

2 

4 Contract completed in the last five (5) years (Max of 3 No. 

Projects)- Provide Evidence 

Project of similar nature, complexity and magnitude ------- 
3 

Project of similar nature but of lower value than the one in 
consideration 2 

No completed project of similar nature ----------------------------- 0 

  
 

9 
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AItem Description Point Max. Point 

Scored 

5 On-going projects – Provide Evidence   

 
4 

 

No Project of similar nature, complexity and magnitude - 4 

Three and below Project of similar, nature complexity and  

 magnitude – 3 

Four and above project of similar, nature complexity and  

 magnitude 2 

6 Schedule of contractors equipment and transport (proof or    
 

 
6 

 
 
 
 

 
12 

evidence of ownership/Lease)  

  a) Relevant Transport  

 Means of transport (Vehicle) 6 
  

  

 No means of transport 0 

  
 

 

 b) Relevant Equipment   
6  Has relevant equipment for work being tendered------ 6 

 No relevant equipment for work being tendered------- 0 
7 Financial report   

 
6 

  a) Audited financial report (last three (3) years)  

Average Annual Turn-over equal to or greater the cost of 
 the project 6 

Average Annual Turn-over above 50% but below 100%  

 of the cost of the project 3 

Average Annual Turn-over below 50% of the cost of the  

 project 1 

  b) Evidence of Financial Resources (cash in hand, lines of    
 

 
9 

 credit, over draft facility etc.)  

Has financial resources to finance the projected   monthly  

 cash flow* for three months ---------------------------------------- 9 

Has financial resources equal to the projected monthly  

 cash flow* 6 

Has financial resources less than the projected monthly  

 cash flow* 3 

Has not indicated sources of financial resources ---------- 

-- 
 

0 
8 Name, Address and Telephone of Banks (Contractor to   

 
3 

Provide)  

 

 

Information Provided 
---- 

 
3 

 No Information Provided ---------------------------------------- 0 

9 Litigation History  
 

 
2 

 

 

Filled 
------ 2 

 Not filled 0 

 TOTAL  100 
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Any bidder who scores 70 points and above shall be considered for further 

evaluation *Monthly Cash Flow = Tender Sum/Contract Period 
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STAGE 3 - FINANCIAL EVALUATION 
 

Upon completion of the technical evaluation a detailed financial evaluation shall 

follow. The evaluation shall be in three stages 

a) Determination of Arithmetic Errors; 

b) Comparison of Rates; and 
c) Consistency of the Rates. 

A) Determination of the Arithmetic Errors 

Arithmetic Errors will be corrected by the Procuring Entity as follows: 

 
i) In the event of a discrepancy between the amount as stated in the form of Tender and 

the corrected tender figure in the Main summary of the Bills of Quantities, the amunt 
as stated in the Form of tender shall prevail. Pursuant to Section 82 of the Public 
Procurement and Asset Disposal Act 2015, the tender sum as submitted and read out 
during the tender opening shall be absolute and final and shall not be the subject of 
correction, adjustment or amendment in any way by any person or entity; 

 

 
ii) Error correction factor shall be computed by expressing the difference between the amount 

and the corrected tender sum as a percentage of the corrected contract works (i.e. corrected 
tender sum less P.C; and Provisional Sums); 

 

 
iii) The Error correction factor shall be applied to all contract works (as a rebate or addition as the 

case may be) for the purposes of valuations for Interim Certificates and valuations of 
variations. 

 

B) Comparison of rates- 

 
Items that are underpriced or overpriced may indicate potential for non-delivery and 
front loading respectively. The committee shall promptly write to the tenderer asking for 
detailed breakdown of costs for any of the quoted items, relationship between those 
prices, proposed construction/installation methods and schedules. 

 
The evaluation committee shall evaluate the responses and make an appropriate 
recommendation to the procuring entity’s tender committee giving necessary evidence. Such 
recommendations may include but not limited to: 

 
a) Recommend no adverse action to the tenderer after a convincing response; 

b) Employer requiring that the amount of the performance bond be raised at the 
expense of the successful tenderer to a level sufficient to protect the employer 
against potential financial losses; 

c) Recommend non-award based on the response provided and the available 
demonstrable evidence that the scope, quality, completion timing, 
administration of works to be undertaken by the tenderer, would adversely be 
affected or the rights of the employer or the tenderers obligations would be 
limited in a substantial way. 
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C) Consistency of the Rates 

 
The evaluation committee will compare the consistency of rates for similar items and note all 
inconsistencies of the rates for similar items. 

 
 

STAGE 4 - RECOMMENDATION FOR AWARD 
 

The successful bidder shall be the tenderer with the lowest evaluated tender price subject to the 

employer’s right to exercise due diligence relating to confirmation of information submitted by 
the bidder before the award of the tender in pursuant to Section 83 of the Public Procurement 
and Asset Disposal Act 2015. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
SECTION B 

 

 
CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 
1.0 Definitions 

 
In this contract, except where context otherwise requires, the following terms shall be 
interpreted as indicated; 

 
“Bills of quantities” means the priced and completed bill of quantities forming part of 
the tender. 

 
“Compensation Events” are those defined in clause 24 hereunder 

 
“Completion date” means the date of completion of the works as certified by the 
Project Manager, in accordance with Clause 31. 

 
“The Contract” Means the agreement entered into between the Employer and the 
Contactor as recorded in the Agreement Form and signed by the parties including all 
attachments and appendices thereto and all documents incorporated by reference therein to 
execute, complete, and maintain the Works, 

 
“The Contractor” refers to the person or corporate body whose tender to carry out 
the Works has been accepted by the Employer. 

 
“The Contractor’s Tender” is the completed tendering document submitted by 
the Contactor to the Employer. 

 
“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 
adjusted in accordance with the provisions of the Contract. 

 
“Days” are calendar days; “months” are calendar months. 

 
“Defects” is any piece of work not completed in accordance with the Contract. 

 
“The Defects Liability Certificate” is the certificate issued by project Manager upon 
correction of defects by the Contractor. 

 
“The Defects Liability Period” is the period named in the Contract Data and 
calculated from the Completion Date. 

 
“Drawings” include calculations and other information provided or approved by the 
Project Manager for the execution of the Contract. 

 
“Day works” are Work inputs subject to payment on a time basis for labour and 
the associated materials and plant. 

 
“Employer” or the “procuring entity” as defined in the Public Procurement Regulations 

(i.e. Central or Local Government administration, Universities, Public Institutions and 

Corporations, etc. is the party who employs the Contractor to carry out the Works. 

 
“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the Site 
for the execution of the Works. 
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“The intended completion date” is the date on which it is intended that the Contractor 
shall complete the works. The intended Completion Date may be revised only by the 
Project manager by issuing an extension of time or acceleration in the Works. 

 
“Materials” are all supplies, including consumables, used by the 
Contractor for incorporation in order. 

 
“Plant” is any integral part of the Works that shall have a mechanical, electrical, chemical 
or biological function. 

 
“Project Manager” is the person named in the Appendix to Conditions of Contract (or 
any other competent person appointed by the Employer and notified to the Contractor, 
to act in replacement of the Project Manager) who is responsible for supervising the 
execution of the Works and administering the Contract and shall be an “Architect” or a 
“Quantity Surveyor registered under the Architects and Quantity Surveyors Act Cap 525 
or an “Engineer” registered under Engineers Registration Act Cap 530. 

 
“Site” means the place or places where the permanent Works are to be carried out including 
workshops where the same is being prepared. 

 
“Site Investigation Reports” are those reports that may be included in the tendering 
documents which are factual and interpretative about the surface and subsurface conditions 
at the Site. 

 
“Specifications” means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 

 
“Start Date” is the date when the Contractor shall commence execution of the Works. 

 
“A Sub-contractor” is a person or corporate body who has a Contract 
with the Contractor to carry out a part of the Work in the Contract, 
which includes Work on the Site. 

 
“Temporary works” are works designed, constructed, installed, and removed by the 
Contractor which are needed for construction or installation of the Works. 

 
“Employer’s Representative” is the person appointed by the Employer and notified 
to the Contractor for the purpose of supervision of the Works. 

 
“A Variation” is an instruction given by the Employer’s Representative which 
varies the Works. 

 
“The Works” are what the Contract requires the Contractor to construct, 
install, and turnover to the Employer. 

2. Interpretation 

 
2.1 In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning in English Language unless 
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specifically defined. The Project Manager will provide instructions clarifying 
queries about these Conditions of Contract. 

 
2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date 
and the Intended Completion Date apply to any section of the Works (other 
than references to the Intended Completion Date for the whole of the Works). 
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2.3 The following documents shall constitute the Contract documents and 
shall be interpreted in the following order of priority; 

 
(1) Agreement, 
(2) Letter of acceptance, 
(3) Contractor’s Tender, 
(4) Appendix to Conditions of Contract, 
(5) Conditions of Contract, 
(6) Specifications, 
(7) Drawings, 
(8) Bills of Quantities, 

(9) Any other documents listed in the Appendix to Conditions of 
Contract as forming part of the contract. 

 
2.4 Immediately after the execution of the contract, the Project Manager shall 

furnish both the Employer and the Contractor with two copies each of all the 
Contract documents. Further, as and when necessary the Project manager 
shall furnish the Contractor {always with a copy to the Employer) with three 
({3} copies of such further drawings or details or descriptive schedules as are 
reasonably necessary either to explain or amplify the Contract drawings or 
to enable the Contractor to carry out and complete the Works in accordance 
with these Conditions. 

 
3. Language and Law 

 
3.1 Language of Contract and the law governing the Contract shall be 

English language and the Laws of Kenya respective unless otherwise 

stated. 

 

4. Project Manager’s Decisions 

 
4.1 Except where otherwise specifically stated, the Project Manager will 

decide contractual matters between the Employer and the Contract in 
the role representing the Employer. 

 
5. Delegation 

 
5.1 The Project manager may delegate any of his duties and responsibilities to 

others after notifying the Contractor. 

6. Communications 

 
6.1 Communication between parties shall be effective only when in writing. A 

notice shall be effective only when it is delivered. 

 
7. Subcontracting 

 
7.1 The Contractor may subcontract with the approval of the Project Manager, but 

may not assign the Contract without the approval of the Employer in writing. 
Subcontracting shall not alter the Contractor’s obligations. 
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8. Other Contractors 

 
8.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities etc. as listed in the Appendix to Conditions of 
Contract and also with the Employer, as per the directions of the Project 
Manager. The Contractor shall also provide facilities and services for them. 
The employer may modify the said List of Other Contractors etc., and shall 
notify the Contractor of any such modification. 

 
9. Personnel 

 

9.1 The Contractor shall employ the key personnel named in the Qualification 
Information, to carry out the functions stated in the said information or other 
personnel approved by the Project Manager. The Project Manager will 
approve any proposed replacement of key personnel only if their relevant 
qualifications and abilities are substantially equal to or better than those of the 
personnel listed in the Qualification Information. If the Project Manager asks 
the Contractor to remove a person who is a member of the Contractor’s staff or 
work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within Seven days and has no further connection with the Work 
in the Contract. 

 
10. Works 

 
10.1 The Contractor shall construct and install the works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date 
and shall be carried out in accordance with the Program submitted by the 
Contractor, as updated with the approval of the Project Manager, and 
complete them by the Intended Completion Date. 

 
11. Safety and Temporary Works 

 
11.1 The Contractor shall be responsible for the design of temporary works. 

However before erecting the same, he shall submit his designs including 
specifications and drawings to the Project Manager and to any other relevant 
third parties for their approval. No erection of temporary works shall be 
done until such approvals are obtained. 

 
11.2 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 
permanent works, shall be subject to prior approval by the Project Manager 
before they can be used. 

 
11.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary works and all drawings 
prepared by the Contractor for the execution of the temporary or 
permanent works, shall be subject to prior approval by the Project Manager 
before they can be used. 

 
11.4 The Contractor shall be responsible for the safety of all activities on the Site. 
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12. Discoveries 

 
12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor 
shall notify the Project Manager of such discoveries and carry out the Project 
manager’s instructions for dealing with them. 

 
1.3. Work Program 

 
13.1 Within the time stated in the appendix to Conditions of Contract, the 

Contractor shall submit to the Project Manager for approval a program 
showing the general methods, arrangements, order, and timing for all the 
activities in the Works. An update of the program shall be a program showing 
the actual progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining work, including any changes to the 
sequence of the activities. 

 
13.2 The Contractor shall submit to the Project Manager for approval an updated 

program at intervals no longer than the period stated in the Appendix to 
Conditions of Contract. If the Contractor does not submit an updated program 
within this period, the Project Manager may withhold the amount stated in the 
said Appendix from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue program 
has been submitted. The Project Manager’s approval of the program shall not 
alter the Contractor’s obligations. The Contractor may revise the program and 
submit it to the Project Manager again at any time. A revised program shall 
show the effect of Variations and Compensation Events. 

 
14. Possession of Site 

 
14.1 The Employer shall give possession of all parts of the Site to the Contractor. 

If possession of a part is not given by the date stated in the Appendix to 
Conditions of Contract, the Employer will be deemed to have delayed the 
start of the relevant activities, and this will be Compensation Event. 

 
15. Access to Site 

 
15.1 The Contractor shall allow the Project manager and any other person 

authorized by the Project Manager, access to the Site and to any place where 
work in connection with the Contract is being carried out or is intended to be 
carried out. 

16. Instructions 

 
16.1 The Contractor shall carry out all instructions of the Project Manager which 

are in accordance with the Contract. 
 

17. Extension of Acceleration of Completion Date 

 
17.1 The Project manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it impossible 
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for completion to be achieved by the Intended Completion Date without the 
Contractor taking steps to accelerate the remaining work, which would cause 
the Contractor to incur additional cost. The Project Manager shall decide 
whether and by how much to extend the Intended Completion Date within 21 
days of the Contractor asking the Project Manager in writing for a decision 
upon the effect of a Compensation Event or variation and submitting full 
supporting information. If the Contractor has failed to give early warning of a 
delay or has failed to cooperate in dealing with a delay, the delay caused by 
such failure shall not be considered in assessing the new (extended) 
Completion Date. 

 
17.2 No bonus for early completion of the Works shall be paid to the Contractor 

by the Employer 

 
18. Management Meetings 

 
18.1 A Contractor management meeting shall be held monthly and attended by the 

Project Manager and the Contractor. Its business shall be to review the plans 
for the remaining Work and to deal with matters raised in accordance with 
the early warning procedure. The Project manager shall record the minutes of 
management meetings and provide copies of the same to those attending the 
meeting and the Employer. The responsibility of the parties for actions to be 
taken shall be decided by the Project manager either at the management 
meeting or after the management meeting and stated in writing to all who 
attended the meeting. 

 
19. Early Warning 

 
19.1 The Contractor shall warn the Project at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the Work 

increase the Contract Price or delay the execution of the Works. The Project 

Manager may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price and Completion 

Date. The estimate shall be provided by the Contractor as soon as reasonably 

possible. 

 
19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance 
can be avoided or reduced by anyone involved in the Work and in carrying 
out any resulting instruction of the Project Manager. 

20. Defects 

 
20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found. Such inspection shall not affect the 
Contractor’s responsibilities. The Project Manager may instruct the 
Contractor to search for a defect and to uncover and test any work that the 
Project manager considers may have defects. Should the defect be found, the 
cost of uncovering and making good shall be borne by the Contractor. 
However, if there is no defect found, the cost of uncovering and making 
good shall be treated as a variation and added to the Contract Price. 



B-8  

20.2 The Project Manager shall give notice to the Contractor of any defects before 
the end of the Defect Liability Period, which begins at completion, and is 
defined in the Appendix to Conditions of contract. The Defects Liability 
Period shall be extended for as long as defects remain to be corrected. 

 
20.3 Every time notice of a defect is given, the Contractor shall correct the 

notified defect within the length of time specified by the Project Manager’s 
notice. If the Contractor has not corrected a defect within the time 
specified in the Project Manager’s notice, the Project Manager will assess 
the cost of having the defect corrected by other parties and such cost shall 
be treated as a variation and be deducted from the Contract Price. 

 
21. Bills of Quantities 

 
21.1 The Bills of Quantities shall contain items for the construction, installation, 

testing and commissioning of the work to be done by the Contractor. The 
Contractor will be paid for the quantity of the work done at the rate in the 
Bills of Quantities for each item. 

 
21.2 If the final quantity of the work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the 
change exceeds 1 percent of the Initial Contractor price, the Project Manager 
shall adjust the rate to allow for the change. 

21.3 If requested by the Project Manager, the Contractor shall provide the Project 
manager with a detailed cost breakdown of any rate in the Bills of Quantities. 

 
22. Variations 

 
22.1 All variations shall be included in updated programs produced by the Contractor. 

 
22.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the variations when requested to do so. The Project Manager 
shall assess the quotation, which shall be given within seven days of the 
request or within any longer period as may be stated by the Project Manager 
and before the Variation is ordered. 

22.3 If the work in the variation corresponds with an item description in the Bills of 
Quantities and if in the opinion of the Project Manager, the quantity of work is 
not above the limit stated in Clause 21.2 or the timing of its execution does not 
cause the cost per unit of quantity to change, the rate in the Bills of Quantities 
shall be used to calculate the value of the variation. If the cost per unit of 
quantity changes, or if the nature or timing of the work in the variation do not 
correspond with items in the Bills of Quantities, the quotation by the 
contractor shall be in the form of new rates for the relevant items of work. 

 
22.4 If the Contractor’s quotation is unreasonable, the Project manager may 

order the variation and make a change to the Contract Price, which shall be 
based on the Project Manager’s own forecast of the effects of the variation 
on the Contractor’s cost 
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22.5 If the Project Manager decides that the urgency of varying the work would 
prevent a quotation being given and considered without delaying the works, 
no quotation shall be given and the variation shall be treated as a 
Compensation Event. 

 

 
22.6 The Contractor shall not be entitled to additional payment for cost that could 

have been avoided by giving early warning. 

 
22.7 When the Program is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast. 
 

23. Payment Certificates, Currency of Payments and Advance Payments 

 
23.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and 
the amounts which the Contractor considers himself to be entitles to. The 
Project Manager shall check the monthly application and certify the amount 
to be paid to the Contractor within 14 days. The value of work executed and 
payable shall be determined by the Project Manager. 

 
23.2 The value of work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed; materials delivered on site, 
variations and compensation events. Such materials shall become the 
property of the Employer once the Employer has paid the Contractor for their 
value. Thereafter, they shall not be removed from site without the Project 
Manager’s instructions except for use upon the works. 

 
23.3 Payments shall be adjusted for deductions for retention. The Employer shall 

pay the Contractor the amounts certified by the Project Manager within 30 
days of the date of issue of each certificate. If the Employer makes a late 
payment, the Contractor shall be paid simple interest on the late payment in 
the next payment. Interest shall be calculated on the basis of number of days 
delayed at a rate three percentage points above the Central Bank of Kenya’s 
average rate for base lending prevailing as of the first day the payment 
becomes overdue. 

23.4 If an amount certified is increased in a later certificate of a result of an award 
by an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date 
upon which the increased amount would have been certified in the absence of 
dispute. 

 
23.5 Items of the works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 
prices in the Contract. 

 
23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the 

contractor shall be made in Kenya Shillings and foreign currency in the 
proportion indicated in the tender, or agreed prior to the execution of the 
Contract Agreement and indicated therein. The rate of exchange for the 
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calculation of the amount of foreign currency payment shall be the rate of 
exchange indicated in the Appendix to Conditions of Contract. If the 
contractor indicated foreign currencies for payment other than the currencies 
of the countries of origin of related goods and services. The Employer 
reserves the right to pay the equivalent at the time pf payment in the 
currencies of the countries of such goods and services. 

 
23.7 The Employer and the Project manager shall be notified promptly by the 

Contractor of an changes in the expected foreign currency requirements of 
the Contractor during the execution of the works as indicated in the Schedule 
of Foreign Currency Requirements and the foreign and local currency 
portions of the balance of the Contract Price shall then be amended by 
agreement between Employer and the Contractor in order to reflect 
appropriately such changes. 

 
23.8 In the event that an advance payment is granted, the following shall apply:- 

 
a) On signature of the Contract, the Contractor shall at his request, and 

without furnishing proof of expenditure, be entitled to an advance of 
10% (ten percent) of the original amount of the contract. The advance 
shall not be subject to retention money. 

 
b) No advance payment may be made before the Contractor has submitted 

proof of the establishment of deposit or a directly liable guarantee 
satisfactory to the Employer in the amount of the advance payment. The 
guarantee shall be in the same currency as the advance. 

 
c) Reimbursement of the lump sum advance shall be made by deductions 

from the Interim payments and where applicable from the balance 
owing to the contractor. Reimbursement shall begin when the amount 
of the sums due under the Contract reaches 20% of the original amount 
of the contract. It shall have been completed by the time 80% of this 
amount is reached. 

 
The amount to be repaid by way of successive deductions shall be 
calculated by means of the formula: 

 
R =A(X1 – X11) 

80–20 

 
Where: 

R = the amount to be reimbursed 

 

A =the amount of the advance which has been 
granted 

 
X1 = the amount of proposed cumulative payments 
  as a percentage of the original amount of the 
  Contract. This will exceed 20% but not exceed 
  80%. 
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X11 = the amount of the previous 
  cumulative payments as a 
  percentage of the original 
  amount of the Contract. This 

figure will be below 80% but 
not less than 20%. 

 
d) With each reimbursement the counterpart of the directly liable guarantee 

may be reduced accordingly. 

 
24. Compensation Events 

 
24.1 The following issues shall constitute Compensation Events. 

 
a) The Employer does not give access to a part of the site by the Site Possession 

Date stated in the Appendix to Conditions of Contract. 

 
b) The Employer modifies the List of Other Contractors, etc., in a way that 

affects the Work of the Contractor under the Contract. 

 
c) The Project Manager orders a delay or does not issue drawings, 

specifications or instructions required for execution of the works on time. 

 
d) The Project Manager instructs the contractor to uncover or to carry out 

additional tests upon the work, which is then found to have no defects. 

 
e) The Project Manager unreasonably does not approve a subcontract to be let. 

 
f) Ground conditions are substantially more3 adverse than could reasonably 

have been assume ed before issuance of the Letter of Acceptance from the 
information issued to tenderers (including the site investigation reports), 
from information available publicly and from a visual inspection of the site. 

g) The Project Manager gives an instruction for dealing with an unforeseen 
condition, caused by the Employer or additional works required for 
safety or other reasons. 

 
h) Other contractors, public authorities, utilities, or the Employer does not 

work within the dates and other constraints stated in the Contract, and 
they cause delay or extra cost to the Contractor.The effects on the 
Contractor of any of the Employer’s risks. 

 
i) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 
 

 
j) Other compensation events described in the Contract or determined 

by the Project manager shall apply 
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24.2 If a compensation event would cause additional cost or would prevent the 
work being completed before the Intended Completion Date, the Contract 
Price shall be increased and/or the Intended Completion Date shall be 
extended. The Project Manager shall decide whether and by how much the 
Contract Price shall be increased and whether and by how much the Intended 
Completion Date shall be extended. 

 
24.3 As soon as information demonstrating the effect of each compensation event upon 

the Contractor’s forecast cost has been provided by the Contract, it 
shall be assessed by the Project Manager, and the Contract Price shall 
be adjusted accordingly. 

 
24.4 If the Contractor’s forecast is deemed unreasonable, the Project Manager shall 

adjust the Contract Price based on the Project Manager’s own forecast. The 
Project Manager will assume that the Contractor will react competently and 
promptly to the event. 

 
24.5 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having 
given early warning or not having co-operated with the Project Manager. 

 
24.6 Prices shall be adjusted for fluctuations in the cost of inputs only if provided 

for in the Appendix to Conditions of Contract. 

 
24.7 The Contractor shall give written notice to the Project Manager of his intention 

to make a claim within thirty days after the event giving rise to the claim has 
first arisen. The claim shall be submitted within thirty days thereafter. 
Provided always that should the event giving rise to the claim of continuing 
effect, the Contractor shall submit an interim claim within the said thirty days 
and a final claim within thirty days of the end of the event giving rise to the 
claim. 

25. Price Adjustment 

 
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other 

levies are changed between the date 30 days before the submission of tenders 
for the Contract and the date of Completion. The adjustment shall be the 
change in the amount of tax payable by the Contractor. 

 
25.2 The Contract Price shall be deemed to be based on exchange rates current at 

the date of tender submission in calculating the cost to the Contractor of 
materials to be specifically imported (by express provision in the Contract Bills 
of Quantities or Specifications) for permanent incorporation in the Works. 

 
25.3 Unless otherwise stated in the Contract, if any time during the period of the 

Contract exchange rates shall be varied and this shall affect the cost to the 
Contractor of such materials, then the Project Manager shall assess the net 
difference in the cost of such materials. Any amount from time to time so 
assessed shall be added to or deducted from the Contract Price, as the case 
may be. 
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25.4 Unless otherwise stated in the Contract, the Contract Price shall be deemed to 
have been calculated in the manner set out below and in sub-clauses 25.4 and 
25.5 and shall be subject to adjustment in the events specified thereunder; 

 
i) The price contained in the Contract Bills of Quantities shall be deemed to 

be based upon the rates of wages and other emoluments and expenses as 
determined by the Joint Building Council of Kenya (J.B.C.) and set out in 
the schedule of basic rates issued 30 days before the date for submission of 
tenders. A copy of the schedule used by the Contractor in his pricing shall 
be attached in the Appendix to Conditions of Contract. 

 
ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract 
Price shall be increased or decreased by the amount assessed by the Project 
Manager based upon the difference, expressed as a percentage, between the 
rate set out in the schedule of basic rated issued 30 days before the date for 
submission or tenders and the rate published by the J.B.C. and applied to 
the quantum of labour incorporated within the amount of work remaining 
to be executed at the date of publication of such increase or decrease. 

 
iii) No adjustment shall be made in respect of changes in the rates of wages and 

other emoluments and expenses which occur after the date of Completion 
except during such other period as may be granted as an extension of time 
under clause 17.0 of these Conditions. 

 
25.5 The price contained in the Contract Bills of Quantities shall be deemed to be 

based upon the basic prices of materials to be permanently incorporated in 
the works as determined by the J.B.C. and set out in the schedule of basic 
rates issued 30 days before the date for submission of tenders. A copy of the 
schedule used by the Contractor in his pricing shall be attached in the 
Appendix to Conditions of Contract. 

25.6 Upon the J.B.C. determining that any of the said basic prices are increased or 
decreased then the Contract Price shall be increased or decreased by the 
amount to be assessed by the Project Manager based upon the difference 
between the price set out in the schedule of basic rates issued 30 days before 
the date for submission of tenders and the rate published by the J.B.C. and 
applied to the quantum of the relevant materials which have not been taken 
into account in arriving at the amount of any interim certificate under clause 
23 of these Conditions issued before the date of publication of such increase or 
decrease. 

 
25.7 No adjustment shall be made in respect of changes in basic prices of materials 

which occur after the date for Completion except during such other period as may 
be granted as an extension of time under clause 17.0 of these Conditions. 

 
25.8 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of 

any materials included in the schedule of basic rate. 

 
26. Retention 
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26.1 The Employer shall retain from the payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole 

of the works. On Completion of the whole of the works, half the total amount 

retained shall be repaid to the Contractor and the remaining half when the 

Defects Liability Period has passed and the Project manager has certified that all 

defects notified to the Contractor before the end of this period have been 

corrected. 

27. Liquidated damages 

 
27.1 The Contractor shall pay liquidated damages to the Employer at the rate 

stated in the Appendix to Conditions of Contract for each day that the actual 
Completion Date is later than the Intended Completion Date. The Employer 
may deduct liquidated damages from payments due to the Contractor. 
Payment of liquidated damages shall not alter the Contractor’s liabilities. 

 
27.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 
damages by the Contractor by adjusting the next payment certificate. The 
Contractor shall be paid interest on the overpayment, calculated from the date 
of payment to the date of repayment, at the rate specified in Clause 23.30. 

 
28. Securities 

 
28.1 The Performance Security shall be provided to the Employer not later than the 

date specified in the Letter of Acceptance and shall be issued in an amount 
and form and by a reputable bank acceptable to the Employer, and 
denominated in Kenya shillings. The Performance Security shall be valid until 
a date 30 days beyond the date of issue of the Certificate of Completion. 

29. Day works 

 
29.1 If applicable, the Day works rates in the Contractor’s tender shall be used for 

small additional amounts of work only when the Project Manager has given 
written instructions in advance for additional work to be paid for in that way. 

 
29.2 All work to be paid for as Day works shall be recorded by the Contractor on 

Forms approved by the Project Manager. Each completed form shall be 
verified and signed by the Project manager within two days of the work being 
done. 

 
29.3 The Contractor shall be paid for Day works subject to obtaining signed Day 

works forms. 
 

30. Liability and Insurance 

 
30.1 From the Start Date until the Defects Correction Certificate has been 

issued, the following are the Employer’s risks: 

 
a) The risk of personal injury, death or loss of or damage to property 

(excluding the works, plant, materials and equipment), which are due 

to; 
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i) use or occupation of the site by the works or for the 
purpose of the works, which is the unavoidable result of 
the works, or 

ii) negligence, breach of statutory duty or interference with 
any legal right by the Employer or by any person 
employed by or contracted to him except the Contractor. 

 
b) The risk of damage to the works, plant, materials, and equipment to 

the extent that it is due to a fault of the Employer or in Employer’s 

design, or due to war or radioactive contamination directly affecting 

the place where the works are being executed. 

 
30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the works, plant, and materials is the 
Employer’s risk except loss or damage due to; 

 
a) a defect which existed on or before the Completion Date. 

 
b) An event occurring before the Completion Date, which was not itself, 

the 

Employer’s risk. 

 
c) The activities of the Contractor on the Site after the Completion Date. 

 
30.3 From the Start Date until the Defects Correction Certificate has been 

issued, the risks of personal injury, death and loss of or damage to 
property (including, without limitation, the works, plant, materials, and 
equipment) which are not Employer’s risk are contractor’s risks. 

30.4 The Contractor shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of the Defects 
Liability Period, in the amounts stated in the Appendix to Conditions of 
Contract for the following events; 

 
a) loss of or damage to the works, plant and materials; 
b) loss of or damage to Equipment; 

c) loss of or damage to property (except the works, plant materials, 
and equipment) in connection with the Contract, and 

d) personal injury or death. 

 
30.5 Policies and certificates for insurance shall be delivered by the Contractor to 

the Project Manager for the Project Manager’s approval before the Start Date. 
All such insurance shall provide for compensation required to rectify the loss 
or damage incurred. 

 
30.6 If the Contractor does not provide any of the policies and certificates required, 

the Employer may effect the insurance which the Contractor should have 
provided and recover the premiums from payments otherwise due to the 
Contractor or, if no payment is due, the payment of the premiums shall be a 
debt due. 
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30.7 Alterations to the terms of insurance shall not be made without the approval 
of the Project Manager. Both parties shall comply with any conditions of 
insurance policies. 

 
31. Completion and Taking over 

 
31.1 Upon deciding that the works are complete, the Contractor shall issue a 

written request to the Project Manager to issue a Certificate of Completion 
of the works. The Employer shall take over the site and the works within 
seven (7) days of the Project manager’s issuing a Certificate of Completion. 

 
32. Final Account 

 
32.1 The Contractor shall issue the Project Manager with a detailed account of the 

total amount that the Contractor considers payable to him by the Employer 
under Contract before the end of the Defects Liability Period. The Project 
Manager shall issue a Defects Liability Certificate and certify any final 
payment that is due to the Contractor within 30 days of receiving the 
Contractor’s account if it is correct and complete. 

32.2 If it is not, the Project Manager shall issue within 30 days a schedule that 
states the scope of the corrections or additions that are necessary. If the final 
account is still unsatisfactory after it has been resubmitted, the Project 
Manager shall decide on the amount payable to the Contractor and issue a 
Payment Certificate. 

 
32.3 The Employer shall pay the Contractor the amount due in the Final 

certificate within 60 days. 

33. Termination 

 
33.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract. These fundamental 
breaches of Contract shall include, but shall not be limited to, the following; 

 
a) The Contractor stops work for 30 days when no stoppage of work is shown 

on the current program and the stoppage has not been authorized by the 
Project Manager. 

 
b) The Project Manager instructs the Contractor to delay the progress of the 

works, and the instruction is not withdrawn within 30 days. 

 
c) The Contractor is declared bankrupt or goes into liquidation other than 

for a reconstruction or amalgamation. 

 
d) A payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 
Certificate) of issue. 
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e) the Project Manager gives notice that failure to correct a particular defect 
is a fundamental breach of Contract and the Contractor fails to correct it 
within a reasonable period of time determined by the Project Manager. 

 
f) the Contractor does not maintain a security, which is required. 

 
33.2 When either party to the contract gives notice of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the 
Project Manager shall decide whether the breach is fundamental or not. 

 
33.3 Notwithstanding the above, the Employer may terminate the Contract 

for convenience. 

 

33.4 If the Contractor is terminated, the contractor shall stop work 
immediately, make the site safe and secure, and leave the site as soon as 
reasonably possible. 

33.5 The Project Manager shall immediately thereafter arrange for a meeting for 
the purpose of taking record of the works executed and materials, goods, 
equipment and temporary buildings on site. 

 
34. Payment Upon Termination 

 
34.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Project Manager shall issue a certificate for the value of 
the work done and materials ordered and delivered to site up to the issue of 
the certificate. Additional liquidated damages shall not apply. If the total 
amount due to the Employer exceeds any payment due to the Contractor, the 
difference shall be a debt payable by the contractor. 

34.2 If the contract is terminated for the Employer’s convenience or because of a 

fundamental breach of contract by the Employer, the Project Manager shall issue 

a certificate for the value of the work done, materials ordered, the reasonable cost 

of removal of equipment, repatriation of the Contractor’s personnel employed 

solely on the works, and the Contractor’s costs of protecting and securing the 

works. 

 
34.3 The Employer may employ and pay other persons to carry out and complete 

the works and to rectify and defects and may enter upon the works and use 
all materials on the site, plant, equipment and temporary works. 

 
34.4 The contractor shall, during the execution or after the completion o the works 

under this clause remove from the site as and when required, within such 
reasonable time as the Project Manager may in writing specify, any temporary 
building, plant, machinery, appliances, goods or materials belonging to or 
hired by him, and in default the Employer may (without being responsible for 
any loss or damage) remove and sell any such property of the Contractor, 
hold the proceeds less all costs incurred to the credit of the Contractor. 
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34.5 Until after completion of the works under this clause the Employer shall not be 

bound by any other provision of this Contract to make any payment to the 

Contractor, but upon such completion as aforesaid and the verification within a 

reasonable time of the accounts therefore the Project Manager shall certify the 

amount of expenses properly incurred by the Employer and, if such amount 

added to the money paid to the Contractor before such determination exceeds the 

total amount which would have been payable on due completion in accordance 

with this Contract the difference shall be a debt payable to the Employer by the 

Contract; and if the said amount added to the said money be less than the said 

total amount, the difference shall be a debt payable by the Employer to the 

Contractor. 

 
35. Release from Performance 

 
35.1 If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of either the Employer or the Contractor, the 
Project Manager shall certify that the Contract has been frustrated. The 
Contractor shall make the site safe and stop work as quickly as possible 
after receiving this certificate and shall be paid for all work carried out 
before receiving it. 

 
36. Corrupt gifts and Payment of 

Commission 36.1 The Contractor 

shall not; 

a) Offer or give or agree to give to any person in the service of the 

Employer any gift or consideration of any kind as an inducement or 

reward for doing or forbearing to do or for having done or forborne to 

do any act in relation to the obtaining or execution of this or any other 

Contract for the Employer or for showing or forbearing to show favour 

or disfavour to any person in relation to this or any other contract for 

the Employer. 

b) Enter into this or any other contract with the Employer in connection 

with which commission has been paid or agreed to be paid by him or 

on his behalf or to his knowledge, unless before the Contract is made 

particulars of any such commission and of the terms and conditions 

of any agreement for the payment thereof have been disclosed in 

writing to the Employer. 

 
36.2 Any breach of this Condition by the Contractor or by anyone employed by his 

or acting on his behalf (whether with or without the knowledge of the 

Contractor) shall be an offence under the provisions of the Public Procurement 

Regulations issued under the Exchequer and Audit Act Cap 412 of the Laws of 

Kenya. 
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37. Settlement of Disputes 

 
37.1 In case any dispute or difference shall arise between the Employer or the 

Project Manager on his behalf and the Contractor, either during the progress 
or after the completion or termination of the works, such dispute shall be 
notified in writing by either party to the other with a request to submit it to 
arbitration and to concur in the appointment of an Arbitrator within thirty 
days of the notice. The dispute shall be referred to the arbitration and final 
decision of a person to be agreed between the parties. Failing agreement to 
concur in the appointment of an Arbitrator, the Arbitrator shall be appointed 
by the Chairman or Vice Chairman of any of the following professional 
institutions; 

 
(i) Architectural Association of Kenya 

 
(ii) Institute of Quantity Surveyors of Kenya 

 
(iii) Association of Consulting Engineers of Kenya 

 

 
(iv) Chartered Institute of Arbitrators (Kenya Branch) 

 
(v) Institute of Engineers of Kenya 

 
On the request of the applying party, the institution written to first 
by the aggrieved party shall take precedence over all other 
institutions. 

 
37.2 The arbitration may be on the construction of this Contract or on any matter or 

thing of whatsoever nature arising hereunder or in connection therewith, 
including any matter or thing left by this Contract to the discretion of the 
Project Manager, or the withholding by the Project Manager of any certificate 
to which the Contractor may claim to be entitled to or the measurement and 
valuation referred to in clause 23.0 of these conditions, or the rights and 
liabilities of the parties subsequent to the termination of Contract. 

 
37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 
given by the applying party within ninety days of the occurrence or 
discovery of the matter or issue giving rise to the dispute. 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 
dispute or difference shall not commence unless an attempt has in the first 
instance been made by the parties to settle such dispute or difference amicably 
with or without the assistance of third parties. Proof of such attempt shall be 
required. 

 
37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the works or 
abandonment of the works or termination of the Contract by either part: 
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a. The appointment of a replacement Project Manager upon the said person 

ceasing to act. 

 
b. Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions 

 
c. Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

 
d. Any dispute or difference arising in respect of war risks or war damage. 

 
37.6 All other matter shall only be referred to arbitration after the completion or 

alleged completion of the works or termination or alleged termination of the 
Contract, unless the Employer and the Contractor agree otherwise in writing. 

 
37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as 
may in his opinion be decision, requirement or notice and to determine all 
matters in dispute which shall be submitted to him in the same manner as if 
no such certificate, opinion, decision requirement or notice had been given. 

 
37.8 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX TO CONDITIONS OF CONTRACT 

 
CONDITIONS OF CONTRACT CLAUSE 1 

The Contract Works consist of Supply, installation, testing and commissioning of 2No 
350KVA GENERATORS installation works 

 
CONDITIONS OF CONTRACT CLAUSE 1 

The Intended Completion Date for the whole of the Works shall be as stated in the letter 
of acceptance and shall follow the Main Contractors program from the start date. 

 
CONDITIONS OF CONTRACT CLAUSE 1 

The Site is located in Mombasa Town. 

The Site Possession Date shall be as stated in the letter of acceptance 

 
CONDITIONS OF CONTRACT CLAUSE 1 

The Defects Liability Period is 6 months from the practical completion date 

 
CONDITIONS OF CONTRACT CLAUSE 32 

Period of final measurement: 3 months after practical completion 

CONDITIONS OF CONTRACT CLAUSE 27 

Liquidated and Ascertained damages: At the rate of Kshs.100, 000.00 per week or part thereof 

 
MODIFY CLAUSE 23.8 

No advance payment shall be granted 
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SECTION C 
CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 

 
1.01 Examination of Tender Documents 

 

The tenderer is required to check the number of pages of this document and should 
he find any missing or indistinct, he must inform the Engineer at once and have the 
same rectified. 

All tenderers shall be deemed to have carefully examined the following: 
 

a) Work detailed in the Specification and in the Contract Drawings. 
 

b) The Republic of Kenya Document “General Conditions of Contract for 
Electrical and Mechanical Works”. 

 
c) Other documents to which reference is made. 

 
He shall also be deemed to have included for any expenditure which may be incurred in 
conforming with the above items (a), (b), (c) and observe this expense as being attached to 
the contract placed for the whole or any part of the work. 

 
The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, are 
clarified with the Engineer before submission of his tender, as no claims for alleged 
deficiencies in the information given shall be considered after this date. 

 
1.02 Discrepancies 

 
The contractor shall include all work either shown on the Contract Drawings or 
detailed in the specification. No claim or extra cost shall be considered for works which 
has been shown on the drawings or in the specification alone. 

 
Should the drawing and the specification appear to conflict, the contractor shall query the 
points at the time of tendering and satisfy himself that he has included for the work intended, 
as no claim for extra payment on this account shall be considered after the contract is 
awarded. 

 
1.03 Conditions of Contract Agreement 

 
The contractor shall be required to enter into a contract with the Employer. 

 
The Conditions of the Contract between the Contractor and the Employer as hereinafter 
defined shall be the latest edition of the Agreement and Schedule of Conditions of Kenya 
Association of Building and Civil Engineering Contractors as particularly modified and 
amended hereinafter. 

For the purpose of this contract the Agreement and Schedule of Conditions and any 
such modifications and amendments shall read and construed together. In any event of 
discrepancy the modifications and amendments shall prevail. 

1.04 Payment 

Payment will be made through certificates to the Contractor. All payments will be less 
retention as specified in the Main Contract. No payment will become due until materials 
are delivered to site. 
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1.05 Definition of Terms 
Throughout these contract documents units of measurements, terms and expressions are 

abbreviated and wherever used hereinafter and in all other documents they shall be 

interpreted as follows: 

ii) Employer: The term “Employer” shall mean Bandari DT Sacco. 
 

iii) Architect: The term “Architect” shall mean The Architectural consortium. 
 

iv) Quantity Surveyor: The term “Quantity Surveyor” shall mean The consulting 

Surveyor. 

v) Civil/Structural Engineers: The term “Civil/Structural Engineers” shall mean The 
consulting Engineers. 

vi) Engineer: The term “Engineer” shall mean consulting M&E Engineers. 
 

vii) Contractor: The term “Contractor” shall mean the firm or company appointed to 
carry out the Electrical Installation works and shall include his or their heir, 
executors, assigns, administrators, successors, and duly appointed representatives. 

 
viii) Contract Works: The term “contract Works” shall mean all or any portion of the 

work, materials and articles, whether the same are being manufactured or 
prepared, which are to be used in the execution of this contract and whether the 
same may be on site or not. 

x) Contract Drawings: The term “Contract Drawings” shall mean those drawings 
required or referred to herein and forming part of the Bills of Quantities. 

 
xi) Working Drawings: The term “Working Drawings” shall mean those drawings 

required to be prepared by the contractor as hereinafter described. 
 

xii) Record Drawings: The term “Record Drawings” shall mean those drawings 
required to 

be prepared by the contractor showing “as installed” and other 
records for the contract Works. 

xiii) Abbreviations: 
 

CM shall mean Cubic Metre 
SM shall mean Square Metre 

LM shall mean Linear Metre 
LS shall mean Lump Sum 
mm shall mean 

Millimetres No. shall 
mean Number Kg. shall 
mean Kilogramme 
KEBS shall mean Kenya Bureau of Standards 
BS shall mean. Current standard British Standard Specification published by the 
British 

Standard Institution, 2 Park Street, London W1, England 
 

“Ditto” shall mean the whole of the preceding description in which it occurs. Where 
it occurs in description of succeeding item it shall mean the same as in the first 
description of the series in which it occurs except as qualified in the description 
concerned. Where it occurs in brackets it shall mean the whole of the preceding 
description which is contained within the appropriate brackets. 
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1.06 Site Location 
 

The site of the Contract Works is situated in Mombasa Town. 

 
The tenderer is recommended to visit the site and shall be deemed to have satisfied himself 
with regard to access, possible conditions, the risk of injury or damage to property on/or 
adjacent to the site, and the conditions under which the contract Works shall have to be 
carried out and no claims for extras will be considered on account of lack of knowledge in 
this respect. 

1.07 Duration of Contract 

 
The Contractor shall be required to phase his work in accordance with the works 
programme (or its revision). The programme is to be agreed with the Project Manager. 

 
1.08 Scope of Contract Works 

 
The contractor shall supply, deliver, unload, hoist, fix, test, commission and hand-over in 
satisfactory working order the complete installations specified hereinafter and/or as shown 
on the Contract Drawings attached hereto, including the provision of labour, transport and 
plant for unloading material and storage, and handling into position and fixing, also the 
supply of ladders, scaffolding the other mechanical devices to plant, installation, painting, 
testing, setting to work, the removal from site from time to time of all superfluous material 
and rubbish caused by the works. 

 
The contractor shall supply all accessories, whether of items or equipment supplied but 
to be fixed and commissioned under this contract. 

1.09 Extent of the contractor’s Duties 

 
At the commencement of the works, the contractor shall investigate and report to the 
Engineer if all materials and equipment to be used in the work and not specified as supplied 
by the others are available locally. If these materials and equipment are not available locally, 
the contractor shall at this stage place orders for the materials in question and copy the 
orders to the Engineer. Failure to do so shall in no way relieve the contractor from 
supplying the specified materials and equipment in time. 

Materials supplied by others for installation and/or connection by 

The contractor shall be carefully examined in the presence of the Supplier before 
installation and connection. Any defects noted shall immediately be reported to the 
Engineer. 

 
The contractor shall be responsible for verifying all dimensions relative to his work 
by actual measurements taken on site. 

 
The contractor shall mark accurately on one set of drawings and indicate all alterations 
and/or modifications carried out to the designed system during the construction period. 
This information must be made available on site for inspection by the Engineer. 

 
1.10 Execution of the Works 

 
The works shall be carried out strictly in accordance with: 

 
a) All relevant Kenya Bureau of Standards Specifications. 
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b) All relevant British Standard Specifications and Codes of Practice (hereinafter 
referred to as B.S. and C.P. respectively). 

 
c) This Specification. 

 
d) The Contract Drawings. 

 
e) The Bye-laws of the Local Authority. 

 
f) The Engineer’s Instructions. 

 
The Contract Drawings and Specifications to be read and construed together. 

1.11 Validity of Tender 

 
The tender shall remain valid for acceptance within 120 days from the final date of 
submission of the tender, and this has to be confirmed by signing the Tender Bond. The 
tenderer shall be exempted from this Bond if the tender was previously withdrawn in 
writing to the Employer before the official opening. 

1.12 Firm – Price contract 
Unless specifically stated in the documents or the invitation to tender, this is a firm-price 
Contract and the contractor must allow in his tender for the increase in the cost of labour 
and/or materials during the duration of the contract. No claims will be allowed for 
increased costs arising from the fluctuations in duties and/or day to day currency 
fluctuations. The contractor will be deemed to have allowed in his tender for any increase in 
the cost of materials which may arise as a result of currency fluctuation during the contract 
period. 

 
1.13 Variation 

 
No alteration to the contract Works shall be carried out until receipt by the contractor 
of written instructions from the Project Manager. 
Any variation from the contract price in respect of any extra work, alteration or omission 
requested or sanctioned by the Architect or Engineer shall be agreed and confirmed in 
writing at the same time such variations are decided and shall not affect the validity of the 
Contract. Schedule of Unit Rates shall be used to assess the value of such variations. No 
allowance shall be made for loss of profit on omitted works. 

 
Where the Project Manager requires additional work to be performed, the contractor, if he 
considers it necessary, will give notice within seven (7) days to the Project Manager of the 
length of time he (the contractor) requires over and above that allotted for completion of the 
contract. 

If the contractor fails to give such notice he will be deemed responsible for the claims 
arising from the delay occasioned by reason of such extension of time. 

 
1.14 Prime Cost and Provisional Sums 

A specialist Contractor may be nominated by the Project Manager to supply and/or install any 

equipment covered by the Prime Cost or Provisional Sums contained within the Contract 

documents. 

The work covered by Prime Cost and Provisional Sums may or may not be carried 
out at the discretion of the Project Manager. 

The whole or any part of these sums utilised by the contractor shall be deducted from the 
value of the contract price when calculating the final account. 
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1.15 Bond 
 

The tenderer must submit with his tender the name of one Surety who must be an established 
Bank only who will be willing to be bound to the Employer for an amount equal to 7½ 
% of the contract amount as Clause 31 of the Main Contract. 

 
1.16 Government Legislation and Regulations 

 
The contractor’s attention is called to the provision of the Factory Act 1972 and subsequent 
amendments and revisions, and allowance must be made in his tender for compliance 
therewith, in so far as they are applicable. 

 
The contractor must also make himself acquainted with current legislation and any 
Government regulations regarding the movement, housing, security and control of labour, 
labour camps, passes for transport, etc. 

 
The contractor shall allow for providing holidays and transport for work people, and for 
complying with Legislation, Regulations and Union Agreements. 

1.17 Import Duty and Value Added Tax 

 
The contractor will be required to pay full Import Duty and Value Added Tax on all items 
of equipment, fittings and plant, whether imported or locally manufactured. The tenderer 
shall make full allowance in his tender for all such taxes. 

1.18 Insurance Company Fees 

 
Attention is drawn to the tenderers to allow for all necessary fees, where known, that may 
be payable in respect of any fees imposed by Insurance Companies or statutory authorities for 
testing or inspection. 

 
 

No allowance shall be made to the contractor with respect to fees should these have been 
omitted by the tenderer due to his negligence in this respect. 

 
1.19 Provision of Services by the Contractor 

Contractor shall make the following facilities available for his use: 

 
a) Attendance and the carrying out of all work affecting the structure of the building 

which may be necessary, including all chasing, cutting away and making good 

brickwork, all plugging for fixing, fittings, machinery, fan ducting, etc., and all drilling 

and tapping of steel work. 

Any purpose made fixing brackets shall not constitute Builder’s Work and shall be 
provided and installed by the contractor unless stated hereinafter otherwise. 

b) The provision of temporary water, lighting and power: All these services utilised 
shall be paid for by the Contractor 

c) Fixing of anchorage and pipe supports in the shuttering, anchorage with fully 
dimensioned drawings detailing the exact locations. 

 

d) i) Provision of scaffolding, cranes, etc. but only in so far 
Contract Works 

as it is required for the 

 

ii) Any specialist scaffolding, cranes, etc. to be used by 
exclusive use shall be paid for by the Contractor. 

any Contractor for his own 
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1.20 Suppliers 
The contractor shall submit names of any supplier for the materials to be incorporated, to the 

Engineer for approval. The information regarding the names of the suppliers may be submitted 

at different times, as may be convenient, but no sources of supply will be changed without prior 

approval. 

Each supplier must be willing to admit the Engineer or his representative to his premises 

during working hours for the purpose of examining or obtaining samples of the materials 

in question. 

 
 

1.21 Samples and Materials Generally 
The contractor shall, when required, provide for approval at no extra cost, samples of all 
materials to be incorporated in the works. Such samples, when approved, shall be retained 
by the Engineer and shall form the standard for all such materials incorporated. 

 
1.22 Administrative Procedure and Contractual Responsibility 

The Contractor is entirely responsible to the Employer for the whole of the works 
including any Contract Works and shall deal direct with the Employer or Engineer. 

 
1.23 Bills of Quantities 

The Bills of Quantities have been prepared in accordance with the standard method of 
measurement of Building Works for East Africa, first Edition, Metric, 1970. All the 
Quantities are based on the Contract Drawings and are provisional and they shall not be 
held to gauge or to limit the amount or description of the work to be executed by the 
contractor but the value thereof shall be deducted from the Contract Sum and the value of 
the work ordered by the Engineer and executed thereunder shall be measured and valued 
by the Engineer by the conditions of the contract. 

 
All work liable to adjustment under this contract shall be left uncovered for a reasonable 
time to allow measurements needed for such adjustment to be taken by the Quantity 
Surveyor or Engineer. Immediately the work is ready for measuring the Contractor shall 
give notice to the Quantity Surveyor or Engineer to carry out measurements before covering 
up. If the contractor shall make default in these respects he shall, if the Project Manager so 
directs, uncover the work to enable the necessary measurements to be taken and afterwards 
reinstate at his own expense. 

1.24 Contractor’s Office in Kenya 
The contractor shall maintain (after first establishing if necessary) in Kenya an office 
staffed with competent manager and such supporting technical and clerical staff as 
necessary to control and coordinate the execution and completion of the contract Works. 
The Manager and his staff shall be empowered by the contractor to represent him at 
meetings and in discussions with the Employer, the Engineer and other parties who may be 
concerned and any liaison with the contractor’s Head Office on matters relating to the 
design, execution and completion of the contract Works shall be effected through his office 
in Kenya. 
It shall be the contractor’s responsibility to procure work permits, entry permits, licenses, 
registration, etc., in respect of all expatriate staff. 

 
The Contractor shall prepare a substantial proportion of his Working Drawings at his office 
in Kenya. No reasons for delays in the preparation or submission for approval or otherwise 
of such drawings or proposals will be accepted on the grounds that the contractor’s Head 
Office is remote from his office in Nairobi or the site of the contract Works or otherwise. 
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1.25 Builder’s Work 

 
All chasing, cutting away and making good will be done by the Contractor. The contractor shall 

also mark out in and be responsible for accuracy of the size and position of all holes and chases 

required. 

 
The contractor shall drill and plug holes in floors, walls, ceiling and roof for securing 
services and equipment requiring screw or bolt fixings. 

 
The contractor shall also provide and install any purpose made fixing brackets. 

 
1.26 Structural Provision for the Works 

 
Preliminary major structural provision has been made for the contract works based 
on outline information ascertained during the preparation of the Specification. 

 
The preliminary major structural provision made will be deemed as adequate unless the 
contractor stated otherwise when submitting his tender. 

 
Any major structural provision or alteration to major structural provisions required by the 
Contractor shall be shown on Working Drawings to be submitted to the Engineer within 30 
days of being appointed. 

 
No requests for alterations to preliminary major structural provisions will be approved 
except where they are considered unavoidable by the Engineer. In no case will they be 
approved if building work is so far advanced as to cause additional costs or delays in the 
work of the contractor. 

 
1.27 Position of Services, Plant, Equipment, Fittings and Apparatus 

 
The Contract Drawings give a general indication of the intended layout. The position of the 
equipment and apparatus, and also the exact routes of the ducts, main and distribution 
pipework shall be confirmed before installation is commenced. The exact sitting of 
appliances, pipework, etc., may vary from that indicated. 

 
The routes of services and positions of apparatus shall be determined by the approved 

dimensions detailed in the Working Drawings or on site by the Engineer in consultation 

with the contractor. 

Services throughout the ducts shall be arranged to allow maximum access along the 
ducts and the services shall be readily accessible for maintenance. Any work which has 
to be re-done due to negligence in this respect shall be the contractor’s responsibility. 

 
The contractor shall be deemed to have allowed in his contract sum for locating terminal 
points of services (e.g. lighting, switches, socket outlets, lighting points, control switches, 
thermostats and other initiating devices, taps, stop cocks) in positions plus or minus 1.2m 
horizontally and vertically from the locations shown on Contract Drawings. Within these 
limits no variations in the Contract Sum will be made unless the work has already been 
executed in accordance with previously approved Working Drawings and with the approval 
of the Engineer. 
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1.28 Checking of Work 

 
The Contractor shall satisfy himself to the correctness of the connections he makes to all 
items of equipment supplied under the contract agreement and equipment supplied under 
other contracts before it is put into operation. Details of operation, working pressures, 
temperatures, voltages, phases, power rating, etc., shall be confirmed to others and 
confirmation received before the system is first operated. 

 
1.29 Setting to Work and Regulating System 

 
The contractor shall carry out such tests of the contract Works as required by British 

Standard Specifications or equal and approved codes as specified hereinafter and as 

customary. 

No testing or commissioning shall be undertaken except in the presence of and to the 
satisfaction of the Engineer unless otherwise stated by him (Contractor’s own preliminary 
and proving tests excepted). 

 
It will be deemed that the contractor has included in the contract Sum for the costs of all 
fuel, power, water and the like, for testing and commissioning as required as part of the 
contract Works. He shall submit for approval to the Engineer a suitable programme for 
testing and commissioning. The Engineer and Employer shall be given ample warning in 
writing, as to the date on which testing and commissioning will take place. 

 
The contractor shall commission the contract Works and provide attendance during the 
commissioning of all services, plant and apparatus connected under the contract 
Agreement or other Contract Agreements, related to the project. 

 
Each system shall be properly balanced, graded and regulated to ensure that correct 
distribution is achieved and where existing installations are affected, the Contractor shall 
also regulate these systems to ensure that their performance is maintained. 

 
The proving of any system of plant or equipment as to compliance with the Specification 
shall not be approved by the Engineer, except at his discretion, until tests have been carried 
out under operating conditions pertaining to the most onerous conditions specified except 
where the time taken to obtain such conditions is unreasonable or exceeds 12 months after 
practical completion of the contract Works. 

1.30 Identification of Plant Components 

 
The contractor shall supply and fix identification labels to all plant, starters, switches and 
items of control equipment including valves, with white traffolyte or equal labels engraved 
in red lettering denoting its name, function and section controlled. The labels shall be 
mounted on equipment and in the most convenient positions. Care shall be taken to ensure 
the labels can be read without difficulty. This requirement shall apply also to major 
components of items of control equipment. 

 
Details of the lettering of the labels and the method of mounting or supporting shall be 
forwarded to the Engineer for approval prior to manufacture. 
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1.31 Contract Drawings 

 
The Contract Drawings when read in conjunction with the text of the Specification, have 
been completed in such detail as was considered necessary to enable competitive tenders to 
be obtained for the execution and completion of the contract works. 

The Contract Drawings are not intended to be Working Drawings and shall not be 
used unless exceptionally they are released for this purpose. 

 
1.32 Working Drawings 

 
The contractor shall prepare such Working Drawings as may be necessary. The Working 
Drawings shall be complete in such detail not only that the contract Works can be executed 
on site but also that the Engineer can approve the contractor’s proposals, detailed designs 
and intentions in the execution of the contract Works. 

 
If the contractor requires any further instructions, details, Contract Drawings or information 

drawings to enable him to prepare his Working Drawings or proposals, the Contractor shall 

accept at his own cost, the risk that any work, commenced or which he intends to commence at 

site may be rejected. 

 
The Engineer, in giving his approval to the Working Drawings, will presume that any 
necessary action has been, or shall be taken by the contractor to ensure that the 
installations shown on the Working Drawings have been cleared with the Project 
Manager and any other Contractors whose installations and works might be affected. 

 
If the contractor submits his Working Drawings to the Engineer without first liaising and 
obtaining clearance for his installations from the Project Manager and other Contractors 
whose installations and works might be affected, then he shall be liable to pay for any 
alterations or modification to his own, the Contractor’s or other Contractor’s installations 
and works, which are incurred, notwithstanding any technical or other approval received 
from the Engineer. 

 
Working Drawings to be prepared by the contractor shall include but not be 
restricted to the following: 

 
a) Any drawings required by the Contractor, or Engineer to enable structural 

provisions to be made including Builder’s Working Drawings or Schedules and 
those for the detailing of holes, fixings, foundations, cables and paperwork 
ducting below or above ground or in or outside or below buildings. 

 
b) General Arrangement Drawings of all plant, control boards, fittings and apparatus 

or any part thereof and of installation layout arrangement of such plant and 
apparatus. 

c) Schematic Layout Drawings of services and of control equipment. 
 

d) Layout Drawings of all embedded and non-embedded paperwork, ducts and 
electrical conduits. 
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e) Complete circuit drawings of the equipment, together with associated circuit 
description. 

 
f) Such other drawings as are called for in the text of the Specification or Schedules 

or as the Engineer may reasonably require. 

 
Three copies of all Working Drawings shall be submitted to the Engineer for approval. 
One copy of the Working Drawings submitted to the Engineer for approval shall be 
returned to the Contractor indicating approval or amendment therein. 

 
Six copies of the approved Working Drawings shall be given to the employer by the 
contractor for information and distribution to other Contractors carrying out work 
associated with or in close proximity to or which might be affected by the contract 
Works. 

 
Approved Working Drawings shall not be departed from except as may be approved or 
directed by the Engineer. 

 
Approval by the Engineer of Working Drawings shall neither relieve the contractor of 
any of his obligations under the contract nor relieve him from correcting any errors 
found subsequently in the Approved Working Drawings or other Working Drawings 
and in the contract Works on site or elsewhere associated therewith. The contractor shall 
ensure that the Working Drawings are submitted to the Architect for approval at a time 
not unreasonably close to the date when such approval is required. Late submission of 
his Working Drawings will not relieve the contractor of his obligation to complete the 
contract Works within the agreed Contract Period and in a manner that would receive 
the approval of the Project Manager. 

1.33 Record Drawings (As Installed) and Instructions 

 
During the execution of the contract Works the contractor shall, in a manner approved by 
the Engineer record on Working or other Drawings at site all information necessary for 
preparing Record Drawings of the installed contract Works. Marked-up Working or other 
Drawings and other documents shall be made available to the Engineer as he may require 
for inspection and checking. 

 
Record Drawings, may, subject to the approval of the Engineer, include approved Working 
Drawings adjusted as necessary and certified by the contractor as a correct record of the 
installation of the contract Works. 

 
They shall include but not restricted to the following drawings or information: 

a) Working Drawings amended as necessary but titled “Record Drawings” and 
certified as a true record of the “As Installed” Contract Works. Subject to the 
approval of the Engineer such 
Working Drawings as may be inappropriate may be omitted. 

b) Fully dimensioned drawings of all plant and apparatus. 

 
c) General arrangement drawings of equipment, other areas containing plant forming 

part of the Contract Works and the like, indicating the accurate size and location of the 
plant and apparatus suitability cross-referenced to the drawings mentioned in (b) 
above and hereinafter. 
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d) Routes, types, sizes and arrangement of all pipework and ductwork including 
dates of installation of underground pipework. 

e) Relay adjustment charts and manuals. 
 

f) Routes, types, sizes and arrangement of all electric cables, conduits, ducts and 
wiring including the dates of installation of buried works. 

 
g) System schematic and trunking diagrams showing all salient information relating to 

control and instrumentation. 
 

h) Grading Charts. 
 

i) Valve schedules and locations suitability cross-referenced. 
 

j) Wiring and piping diagrams of plant and apparatus. 
 

k) Schematic diagrams of individual plant, apparatus and switch and control boards. 
These diagrams to include those peculiar to individual plant or apparatus and also 
those applicable to system operation as a whole. 

 
l) Operating Instruction 

 
Schematic and wiring diagrams shall not be manufacturer’s multipurpose general issue 
drawings. They shall be prepared specially for the contract Works and shall contain no 
spurious or irrelevant information. 
Marked-up drawings of the installation of the contract Works shall be kept to date and 
completed by the date of practical or section completion. Two copies of the Record Drawings 
of contract Works and two sets of the relay adjustment and grading charts and schematic 
diagrams on stiff backing shall be provided not later than one month later. 

 
The contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, plant rooms, 
pump houses, the office of the Maintenance Engineer and other places, suitable valve and 
instructions charts, schematic diagrams of instrumentation and of the electrical reticulation as 
may be requested by the Engineer providing that the charts, diagrams, etc., relate to 
installations forming part of the Contract Works. All such charts and diagrams shall be of 
suitable plastic material on a stiff backing and must be approved by the Engineer before final 
printing. 

Notwithstanding the contractor’s obligations referred to above, if the contractor fails to 
produce to the Engineer’s approval, either:- 

a) The Marked-up Drawings during the execution of the contract Works or 
 

b) The Record Drawings, etc., within one month of the Section or Practical 
Completion 

 
The Engineer shall have these drawings produced by others. The cost of obtaining the 
necessary information and preparing such drawings, etc., will be recovered from the 
contractor. 
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1.34 Maintenance Manual 

 
Upon Practical Completion of the contract Works, the contractor shall furnish the Engineer four 

copies of a Maintenance Manual relating to the installation forming part of all of the contract 

Works. 

 
The manual shall be loose-leaf type, International A4 size with stiff covers and cloth bound. 
It may be in several volumes and shall be sub-divided into sections, each section covering 
one Engineering service system. It shall have a ready means of reference and a detailed 
index. 

 
There shall be a separate volume dealing with Air Conditioning and Mechanical 
Ventilation installation where such installations are included in the Contract 
Works. 

 
The manual shall contain full operating and maintenance instructions for each item of 
equipment, plant and apparatus set out in a form dealing systematically with each system. 
It shall include as may be applicable to the contract Works the following and any other 
items listed in the text of the Specifications: 

a) System Description. 
 

b) Plant 
 

c) Valve Operation 
 

d) Switch Operation 
 

e) Procedure of Fault Finding 
 

f) Emergency Procedures 
 

g) Lubrication Requirements 
 

h) Maintenance and Servicing Periods and Procedures 

i) Colour Coding Legend for all Services 
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j) Schematic and Writing Diagrams of Plant and Apparatus 
 

k) Record Drawings, true to scale, folded to International A4 size 
 

l) Lists of Primary and Secondary Spares. 

 
The manual is to be specially prepared for the contract Works and manufacturer’s standard 
descriptive literature and plant operating instruction cards will not be accepted for inclusion 
unless exceptionally approved by the Engineer. The contractor shall, however, affix such 
cards, if suitable, adjacent to plant and apparatus. One spare set of all such cards shall be 
furnished to the Engineer. 

1.35 Hand-over 

 
The contract Works shall be considered complete and the Maintenance and Defects 
Liability Period shall commence only when the contract Works and supporting services 
have been tested, commissioned and operated to the satisfaction of the Engineer and 
officially approved and accepted by the Employer, provided always that the handing over 
of the contract Works shall be coincident with the handing over of the sub- Contract 
Works. 

 
The procedure to be followed will be as follows: 

 
a) On the completion of the contract Works to the satisfaction of the Engineer and the 

Employer, the contractor shall request the Engineer, at site to arrange for handing 
over. 

 
b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 

 
c) The contractor shall arrange with the Engineer and Employer for a complete 

demonstration of each and every service to be carried out and for instruction to be 
given to the relevant operation staff and other representatives of the Employer. 

 
d) In the presence of the Employer and the Engineer, Hand-over will take place, 

subject to Agreement of the Hand-over Certificates and associated check lists. 

1.36 Painting 

 
It will be deemed that the contractor allowed for all protective and finish painting in the 
contract Sum for the contract Works, including colour coding of service pipework to the 
approval of the Engineer. Any special requirements are described in the text of the 
Specifications. 

1.37 Spares 
 

The contractor shall supply and deliver such spares suitably protected and boxed to the 
Engineer’s approval as are called for in the Specifications or in the Price Schedules. 

 
1.38 Testing and Inspection – Manufactured Plant 

 
The Engineer reserves the right to inspect and test or witness of all manufactured plant 
equipment and materials. 
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The right of the Engineer relating to the inspection, examination and testing of plant 
during manufacture shall be applicable to Insurance companies and inspection 
authorities so nominated by the Engineer. 

 
The contractor shall give two weeks’ notice to the Engineer of his intention to carry out 
any inspection or tests and the Engineer or his representative shall be entitled to witness 
such tests and inspections. Six copies of all test certificates and performance curves shall 
be submitted as soon as possible after the completion of such tests, to the Engineer for 
his approval. 

 
Plant or equipment which is shipped before the relevant test certificate has been approved by 
the Engineer shall be shipped at the contractor’s own risk and should the test certificate not be 
approved new tests may be ordered by the Engineer at the contractor’s expense. 

 
The foregoing provisions relate to tests at manufacturer’s works and as appropriate to 
those carried out at site. 

 
1.39 Testing and Inspection -Installation 

 
Allow for testing each section of the contract Works installation as described 
hereinafter to the satisfaction of the Engineer. 

 
1.40 Labour Camps 

 
The contractor shall provide the necessary temporary workshop and mess-room in 
position to be approved by the Architect. 

 
The work people employed by the contractor shall occupy or be about only that part of the site 

necessary for the performance of the work and the contractor shall instruct his employees 

accordingly. 

 
If practicable, W.C. accommodation shall be allocated for the sole use of the contractor’s 
workmen and the contractor will be required to keep the same clean and disinfected, to 
make good any damage thereto and leave in good condition. 

1.41 Storage of Materials 
 

Space for storage and provision of any lock-up sheds or stores required will be 
provided by the contractor 

 
Nominated Contractors are to be made liable for the cost of any storage accommodation 
provided specially for their use. No materials shall be stored or stacked on suspended slabs 
without the prior approval of the Project manager. 

 
1.42 Initial Maintenance 

 
The contractor shall make routine maintenance once a month during the liability for the 
Defects Period and shall carry out all necessary adjustments and repairs, cleaning and oiling 
of moving parts. A monthly report of the inspection and any works done upon the 
installation shall be supplied to the Engineer. 
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The contractor shall also provide a 24 -hour break-down service to attend to 
faults on or malfunctioning of the installation between the routine visits of 
inspection. 

 
The contractor shall allow in the contract Sum of the initial maintenance, inspection and break- 

down service and shall provide for all tools, instruments, plant and scaffolding and the 

transportation thereof, as required for the correct and full execution of these obligations and the 

provision, use or installation of all materials as oils, greases, sandpaper, etc., or parts which are 

periodically renewed such as brake linings etc., or parts which are faulty for any reason 

whatsoever excepting always Acts of God such as storm, tempest, flood, earthquake and civil 

revolt, acts of war and vandalism. 

 
1.43 Maintenance and Servicing After Completion of the Initial Maintenance 

 
The contractor shall, if required, enter into a maintenance and service agreement with the 
employer for the installation for a period of up to five years from the day following the last 
day of the liability for Defects Period which offers the same facilities as specified in Clause 
1.42 (Initial Maintenance). 

 
The terms of any such agreement shall not be less beneficial to the employer than the 
terms of Agreements for either similar installation. 

 
The contractor shall submit with his tender for the works, where called upon a firm quotation 
for the maintenance and service of the installation as specified herein, which shall be based 
upon the present day costs and may be varied only to take into account increases in material 
and labour unit rate costs between the time of tendering and the signing of the formal 
maintenance and service agreement and which shall remain valid and open for acceptance by 
the Employer to and including the last day of the fifth complete calendar month following the 
end of the liability for Defects Period. 

1.44 Trade Names 
 

Where trade names of manufacturer’s catalogue numbers are mentioned in the 
Specification or the Bills of Quantities, the reference is intended as a guide to the type of 
article or quality of material required. Alternate brands of equal and approved quality 
will be acceptable. 

 
1.45 Water and Electricity for the Works 

 
These will be made available by the Contractor who shall be liable for the cost of any water 
or electric current used and for any installation provided for their own use. 

 
1.46 Protection 

 
The contractor shall adequately cover up and protect his own work to prevent injury and 
also to cover up and protect from damage all parts of the building or premises where work 
is performed by him under the Contract. 

 
1.47 Defects after Completion 

 
The defects liability period will be 12 months from the date of completion of the Contract as 
certified by the Engineer. 
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1.48 Damages for Delay 

 
Liquidated and Ascertained damages as stated in the Contract Agreement will be claimed 
against the Contract for any unauthorised delay in completion. The contractor shall be held 
liable for the whole or a portion of these damages should he cause delay in completion. 

 
1.49 Clear Away on Completion 

 
The contractor shall, upon completion of the works, at his own expense, remove and clear 
away all plant, equipment, rubbish and unused materials, and shall leave the whole of the 
works in a clean and tidy state, to the satisfaction of the Engineer. On completion, the 
whole of the works shall be delivered up clean, complete and perfect in every respect to the 
satisfaction of the Engineer. 

1.50 Final Account 

 
On completion of the works the contractor shall agree with the Engineer the value of any 
variations outstanding and as soon as possible thereafter submit to the Engineer his final 
statement of account showing the total sum claimed sub-divided as follows: 

 

 
Statement A - 

detailing the tender amounts less the Prime Cost and Provisional 
Sums, 

   included therein. 

Statement B -  detailing all the variation orders issued on the 
contract. 

  
Statement C - 

Summarizing statement A and B giving the net grand total due to 
the 

   Contractor for the execution of the Contract. 

1.51 Fair Wages 
 

 The contractor shall in respect of all persons employed anywhere by him in the execution 
of the 

 contract, in every factory, workshop or place occupied or used by him for execution of the 
Contract, 

 observe and fulfil the following conditions: 
  

a) 
The contractor shall pay rates of the wages and observe hours and conditions of 
labour not 

  less favourable than those established for the trade or industry in the district where 
work is 

  carried out. 
  

b) 
In the absence of any rates of wages, hours or conditions of labour so established 
the 

  contractor shall pay rates and observe hours and conditions of labour are not less 
favourable 

  than the general level of wages, hours and conditions observed by other employers 
whose 

  general circumstances in the trade or industry in which the Contractor is engaged 
are similar. 
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1.52 Supervision 

 
During the progress of the works, the contractor shall provide and keep constantly 
available for consultation on site experienced English - speaking Supervisor and shall 
provide reasonable office facilities, attendance, etc., for the Supervisor. 

 
In addition, during the whole of the time the works are under construction, the contractor 
shall maintain on site one experienced foreman or charge-hand and an adequate number of 
fitters, etc., for the work covered by the Specification. The number of this staff shall not be 
reduced without the prior written approval of the Project manager or Engineer. 

 
 

One copy of this Specification and one copy of each of the Contract Drawings (latest issue) 
must be retained on site at all times, and available for reference by the Engineer or 
contractor. 

1.53 Test Certificates 
 

The contractor shall provide the Engineer with three copies of all test reports or certificates 
that are or may be required by this Specification. 

 
1.54 Labour 

 
The contractor shall provide skilled and unskilled labour as may be necessary for 
completion of the contract. 

 
1.55 Discount to the Employer 

 
No discount to the Employer will be included in the tender for this installation. 

 
1.56 Guarantee 

 
The whole of the work will be guaranteed for a period of 12 months from the date of the 
Engineer’s certification of completion and under such guarantee the contractor shall 
remedy at his expense all defects in materials and apparatus due to faulty design, 
construction or workmanship which may develop in that period. 

1.57 Direct Contracts 
 

Notwithstanding the foregoing conditions, the Government reserves the right to place a 
“Direct Contract” for any goods or services required in the works which are covered by a 
P.C Sum in the Bills of Quantities and to pay for the same direct. In any such instance, profit 
relative to the P.C Sum in the priced Bills of Quantities will be adjusted as deserved for P.C 
Sum allowed. 

1.58 Attendance upon the Tradesmen etc. 
 

The Contractor shall allow for the attendance of trade upon trade and shall afford any 
tradesmen or other persons employed for the execution of any work not included in this 
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contract every facility for carrying out their work and also for the use of ordinary 
scaffolding. The contractor however, shall not be required to erect any special scaffolding 
for them. 

1.59 Trade Unions 
 

The contractor shall recognize the freedom of his work people to be members of trade unions. 

1.60 Local and other Authorities notices and fees 
 

The contractor shall comply with and give all notices required by any Regulations, Act or by 
Law of any Local Authority or of any Public Service, Company or Authority who have any 
jurisdiction with regard to the works or with those systems the same are or will be connected 
and he shall pay and indemnify the Government against any fees or charges legally 
demandable under any regulation or by-law in respect of the works; provided that the said 
fees and charges if not expressly included in the contract sum or stated by way of provisional 
sum shall be added to the contract sum. 

 
The contractor before making any variation from the contract drawings or specification 
necessitated by such compliance shall give the Project Manager written notice specifying 
and giving the reason for such variation and applying for instructions in reference thereto. 
If the contractor within seven days of having applied for the same does not receive such 
instructions, he shall proceed with the works in conforming to the provision regulation or 
by-law in question and any variation thereby necessitated shall be deemed to be a variation 
in accordance to the conditions of contract. 

 
1.61 Assignment or subletting 

 
The contractor shall not without the written consent of the Project Manager assigns this 
contract or sublet any portion of the works, provided that such consent shall not be 
unreasonably withheld to the prejudice of the contractor. 

 
1.62 Partial Completion    

If the Government shall take over any part or parts works, apparatus, equipment etc. then 

within seven days from the date 
on 

which the Government shall have taken possession of the 
relevant 

part, the Project Manager shall issue a Certificate stating 
his 

estimate of the approximate 
total 

 
value of the works which 

shall be the total value of that part and practical completion 
of the 

relevant part shall be deemed to have occurred, and the 
Defects 

Liability Period in respect of 
the 

 
relevant part be deemed to have 

commenced on the date Government shall have 
taken 

possessio 
n 

thereof.   

 
The contractor shall make good any defects or other faults in the relevant part that had 
been deemed complete. 
The contractor shall reduce the value of insurance by the full value of the relevant part 

The contractor shall be paid for the part of works taken possession by the Government 
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1.63 Temporary Works 
 

Where temporal works shall be deemed necessary, such as Temporary lighting, the 
contractor shall take precaution to prevent damage to such works. 

 
The contractor shall include for the cost of and make necessary arrangements with the 
Project Manager for such temporary works. For temporary lighting, electricity shall be 
metered and paid for by the contractor. 

 
1.64 Patent Rights 

 
The contractor shall fully indemnify the Government of Kenya; against any action, claim or 
proceeding relating to infringement of any patent or design rights, and pay any royalties 
which may be payable in respect of any article or any part thereof, which shall have been 
supplied by the contractor to the Project Manager. In like manner the Government of Kenya 
shall fully indemnify the contractor against any such action, claim or proceedings for 
infringement under the works, the design thereof of which shall have been supplied by the 
Project Manager to the contractor, but this indemnify shall apply to the works only, and any 
permission or request to manufacture to the order of the Project Manager shall not relieve 
the contractor from liability should he manufacture for supply to other buyers. 

 
1.65 Mobilization and Demobilization 

 
The contractor shall mobilize labour plant and equipment to site according to his programme 
and schedule of work He shall ensure optimum presence and utilization of labour, plant and 
equipment. He should not pay and maintain unnecessary labour force or maintain and service 
idle plant and equipment. Where necessary he shall demobilize and mobilize the labour, plant 
and equipment, as he deems fit to ensure optimum progress of the works and this shall be 
considered to be a continuous process as works progress. He shall make provision for this 
item in his tender. No claim will be entertained where the contractor has not made any 
provision for mobilization and demobilization of labour, plant and equipment in the 
preliminary bills of quantities or elsewhere in this tender. 

1.66 Extended Preliminaries 
 

Where it shall be necessary to extend the contract period by the Project manager the contractor 
shall still ensure availability on site, optimum labour, materials, plant and equipment. The 
contractor shall make provision for extended preliminaries, should the contract period be 
extended and this shall be in a form of a percentage of the proportion of the Contract works 
remaining as at that time of extension. Where called upon in the Appendix to these Preliminaries 
the Contractor shall insert his percentage per month for extended preliminaries that shall form 
basis for compensation. 

Lack of inserting the percentage shall mean that the contractor has provided for this requirement 
elsewhere in the Bills of Quantities. 

1.67 Supervision by Engineer and Site Meetings 
 

A competent Project Engineer appointed by the Engineer as his representative shall supervise the 
Contract works. The Project Engineer shall be responsible for issuing all the site instructions in any 
variations to the works and these shall be delivered through the Contractor with the authority of the 
Project Manager. Any instructions given verbal shall be confirmed in writing. 
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The project engineer and (or) the Engineer shall attend management meetings arranged by the Project 
Manager and for which the Contractor or his representative shall also attend. For the purpose of 
supervising the project, provisional sums are provided to cover for transport and allowances. The 
Contractor shall in his tender allow for the provision of management meetings and site inspections, 
as instructed by the Engineer, and also profit an attendance on these funds. The funds shall be expended 
according to Project Manager’s instructions to the contractor. 

 
1.68 Amendment to Scope of Contract Works 

 
No amendment to scope of Contract works is expected and in case of amendment or modification to 
scope of work, these shall be communicated to all tenderers in sufficient time before the deadline of 
the tender submission. However during the contract period and as the works progress the Project 
Manager may vary the works as per conditions of contract by issuing site instructions. 

 
No claims shall be entertained on account of variation to scope of works either to increase the works 
(pre-financing) or reduction of works (loss of profit-see clause 1.69) 

 
1.69 Contractors Obligation and Employers Obligation 

 
The Contractor will finance all activities as part of his obligation to this contract. The employer shall 
pay interim payment for materials and work completed on site as his obligation in this contract, as 
the works progresses. No claims will be entertained for pre-financing of the project by the Contractor, or 
for loss of profit (expectation loss) in case of premature termination, reduction or increase of works as 
the Contractor shall be deemed to have taken adequate measures in programming his works and 
expenditure and taken necessary financial precaution while executing the works. No interest shall be 
payable to the Contractor, except as relates to late payment as in the conditions of contract clause 
23.3. The contractor shall where called upon, insert his price to compensate for any of the occurrence 
stated here (premature termination, reduction or increase of works), as a percentage of the contract 
sum in the Appendix to this section. 
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1.70 APPENDIX TO CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 

1. ADD TO CLAUSE 1.40 

 
There are no labour 

camps. 

2. MODIFY CLAUSE 1.66 
 

Percentage of extended preliminaries shall be inserted in Bill No.1 page H/5 
section H. However, this amount of the extended preliminaries SHALL NOT 
exceed the Liquidated and Ascertained Damages indicated on page B-21 of 
Section B of this tender document 

3. ADD TO CLAUSE 1.17 
 

Prices quoted shall include 16% VAT and any other tax applicable at the 
time of tender 

 
 

 
4. MODIFY CLAUSE 1.15 

 
Replace “7.5%” with “5%” 
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1. Extent of Contract Works 

 
The work covered by this specification includes the supply, delivery, installation, setting to 
work, commissioning to the satisfaction of the engineer and maintenance for a period of 
twelve months, of a Diesel Engine Generating set complete with all necessary ancillary 
equipment and as indicated. 

 
2. Regulations and Standards 

 
The equipment shall comply with all relevant statutory instruments and regulations current 
at the date of tender and in particular the following: 

 
1. I.E.E Wiring Regulations 
2. Regulation under the Electric Power Act 
3. Factories Act 
4. Any special regulations issued by the local Electricity or Water Undertakings 
5. Kenya Bureau of Standards (K.B.S) 

 
The equipment and all components shall comply with all relevant KBS standards and codes 
of practice or other equal and approved standards specifications and codes. Where the 
equipment or part of it complies with other internationally recognized standards which are 
less stringent than British standards or Codes of practice, then the difference is to be stated in 
writing and must accompany the tender submission. 

 
3. Conformity with the specification. 

 
The equipment to be supplied shall conform in all respects to the specifications. Unless 
another standard is specifically mentioned in the specification, all materials and practices 
employed in the works must, where such standards exist be in accordance with the current 
KBS standards or code of practices or in accordance with such other authorized standard 
appropriate to the country of manufacture as in the opinion of the Engineer ensures equivalent 
or higher quality. . 

 
Alternative which deviate in any respect from the specifications may only be submitted in 
addition to the main offer required by the Specification. Such alternative must be fully detailed 
and the price indicated may be considered for adoption after the comparison of quotation 
submitted in accordance with the Specifications. 

 
4. Information required with Tenders 

 
Each tender shall be accompanied by 2 sets of technical manual showing general arrangement 
and typical details of the equipment offered. 

 
All tender documents and any communications thereof shall be in English language. 

 
5. Site Conditions 

 
The contractor is deemed to have visited the site and if unable to locate it to apply to the Engineer 
for directions to enable him to do so. The contractor is deemed to have acquainted himself  
therewith as to its nature, position, means of access, etc and no claim in the connection 
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will be allowed. No claim will be allowed for traveling or other expenses which may be 
incurred by the contractor in visiting the site or preparing a tender for the contract works. 
6 Tropicalisation of Components 

 
All components shall fully be tropicalised and protected against mould growth. 

 
7 Surface finish 

 
All ferrous metal work shall be either painted or processed to give a rust proof coating. 
Ferrous metal work to be painted shall first to be either shot blasted or thoroughly wire 
brushed to remove all scale and oxide and immediately given one brushed coat or two 
sprayed coats of primer. 

 
After not less than four hours, one brushed or two sprayed undercoats followed by one 
brushed or two sprayed finishing coats of heat and oil resisting quality paint shall be applied. 

 
Successive coats of paint shall be slightly differing shades. Interior surfaces of electrical 
equipment enclosures shall be finished white and all external surfaces shall be finished grey 
(Bs 2660, colour 9-097) 

 
Engine crank cases shall not be painted internally unless the paint is resistant to the lubricating 
oil. 

 
8. Recording Drawings 

 
The Contractor shall provide to the engineer four sets of the following drawings: 

 
a) Where indicated a building drawing showing details of cable entries, pipe entries 

and ducts required, and the exhaust system. 

 
b) A general arrangement drawing showing the principal dimensions and weight of the 

set. 

 
c) A general arrangement of the diesel engine. 

 

 
d) A general arrangement of the alternator and exciter showing terminal markings, 

polarity and phase rotation 

 
e) A general arrangement of the electrical control panel(s). 

 
f) A schematic and wiring diagram of the electrical control panel (s) 

 
9. Maintenance Manual 

 
Upon practical completion of the Contract works the Contractor shall furnish to the Engineer 
four copies of Manuals. The manuals shall be printed on good quality paper International A4 
size and shall have stiff covers of durable materials. 

 
The Manual shall contain full operating and maintenance instructions for each item of 
equipment, plant and apparatus set out in a form dealing systematically with each system. It 
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shall include, as may be applicable to the contract works, the following and any other items listed 
in the text of the specification hereinafter: 

 

 
a) System Description 
b) Plant 
c) Valve Operation 
d) Switch Operation 
e) Procedure of Fault Finding 
f) Emergency Procedures 
g) Lubrication Requirement 
h) Maintenance and Servicing periods and Procedures 
i) Colour coding legend for all services 

j) Schematic and wiring Diagrams of plant, Apparatus and Switchgear 
k) Record Drawings, true too scale, reduced to international A4 size 
l) Lists of primary and secondary spares 

 
The Manual is to be specially prepared for the contract works and Manufacture’s standard 
descriptive literature and plant operating instruction cards will not be accepted for inclusion 
unless exceptionally approved by the engineer. The contractor shall, however, affix such 
cards, if suitable, adjacent to plant and apparatus. One spare set of all such cards shall be 
furnished to the electrical Engineer. 
The maker’s name, the rating of the set, the contract number, the location of the site and the 
year of installation shall appear on the front covers. 

 

 
10. Factory Tests 

 
The set shall be tested as a unit at the manufacturer’s workshop (or elsewhere by agreement) 
for output and performance generally in accordance with the requirements of BS 649 and as 
2613. 
The Engineer shall be given adequate notice in writing of the date and time of the work tests and 
he, or his representative shall if he so desires, be present at such tests and given all reasonable 
facilities for his own inspections during the course of the tests. 
Whether or not the Engineer or his representative attends the tests, he shall be furnished, by the 
Contractor, with copies of all relevant tests certificates. 

 
11. Installation 

 
Installation of all plant and equipment shall be carried out by the contractor under adequate 
supervision from skilled staff provided by the plant and equipments manufacturer or his 
appointed agent. 

 
Plant or equipment which are shipped before the relevant test certificate has been approved 
by the Engineer shall be shipped at the contractor’s own risk and should the test certificate 
not be approved, new tests may be ordered by the Engineer at the contractor’s expense. 

 
12. Spare parts 

 
The contractor shall submit with his tender a separate priced list of recommended spare parts 
including any optional extras which he recommends should be purchased for the set and its 
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control equipment and are not supplied as standard with the unit. The initial spares required 
at handover shall be deemed to have been included in the tender pricing. 

 
13. Tools 

 
A complete set of tools and general and special testing equipment shall be provided, including 
grease and oil guns, necessary for the normal maintenance of the set and its controls. 
The tools shall be of the best quality, the spanners being of chrome vanadium steel, and shall 
be contained in a suitable robust steel tool box with lid fitted with a lock and two keys. All 
tools and testing equipment may be used by the Contractor in the execution of the contract 
works but will not be accepted as part of the Contract works by the Engineer unless they are 
handed over in clean and undamaged condition, in perfect working order and effectively in 
new condition. 

 
14. Maintenance period 

 
The Contractor shall maintain the complete set and associated control equipment forming the 
unit for a period of twelve calendar months from the date that the unit is put into commission 
and regular use. 

 
During this maintenance period, the contractor shall at his own expense. 

 
a) Make good any defects in the unit and replace any parts that fail or show signs of 

weakness or undue wear in consequences of faulty design, workmanship or materials. 

 
b) Visit the site with all diligence and attend to any such defect that arises within 48 hours 

of receiving notification of the defect. 
 

 
c) Carry out regular examination and services of the unit at the intervals laid down by 

the manufacturer, or every three months, whichever is the sooner, the service 
examination to include all necessary adjustments, greasing, oiling, cleaning, changing 
of lubricating oils (where necessary) to keep the unit in sound and efficient working 
order. 

 
d) Instruct the maintenance personnel in the proper operation, care and maintenance of the 

set and its equipment. 

 
If during the maintenance period the unit is or is likely to be out of use for a period greater 
than 48 hours, due to the unit or part thereof developing a defect attributable to faulty design, 
workmanship or materials, or due to neglect of maintenance by the Contractor, the Contractor 
shall at his own expense immediately provide and install on free loan a suitable temporary 
unit for use until the required repair or replacement has been satisfactorily undertaken and 
the original set (or its replacement) put to proper working order. 

 
At the end of the twelve months period of maintenance the Contractor shall (in addition to normal 
servicing work) carry out a compressive examination and test of the set and its auxiliaries, to 
ensure that the unit is in proper working order and in satisfactory condition for handing over to 
the Engineer whose representative shall be present at such examination and test. 
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15. Maintenance Contract. 

 
The Contractor may be called upon to enter into maintenance contract with the Employer 
for the servicing the Generating sets after the expiry of the initial maintenance period. 
The Contractor shall indicate his willingness to carry out this service at the time of 
tendering and shall ensure that component personnel are available locally to be called 
at short notice to attend to Generator faults. 

 
Transport and Storage 

 
All plant equipment shall, during transportation, be suitably packed, crated and 
protected to minimize the possibility of damage, and prevent corrosion or other 
deterioration. 

 
On arrival at site all plant and equipment shall be examined and any damage to parts 
and protective priming coats made good before storage or installation. 
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PARTICULAR SPECIFICATION FOR THE PRIME RATED 

GENERATING SYSTEM. 

 
1 Location of site 

 

 
The site for the proposed Contract Works is at MOMBASA COUNTY 

 
Scope of works 
Supply, Installation, Testing and commissioning of: 
2No. 500 KVA Prime rated Generator sets 

 
2 Climatic Conditions 

 

 
The following climatic conditions apply at the site of the Contract Works and the 
equipment, materials and installations shall be suitable for these conditions: 

 
Mean Maximum Temperatures 25c 

Mean Minimum Temperature 12c 

Range of Relative humidity 39% - 97% 

Salt in the atmosphere 0.02% 

Altitude 1600mm above sea level 

Latitude /Longitude 10 20’S/360 05’E 

Solar Radiation, February Mean Max 630 Langleys 

 
Extremely heavy rains fall at certain periods of the year and the contractor shall 
be deemed to have taken account of this factor both in his prices and his planning 
of the execution of the contract works. 

 
Equipment de-rating factors for the temperature and altitude shall be stated. 

 
3 Operating Conditions 

 
The equipment and all components shall be suitable for the operation in 
ambient conditions of 50 C to 400C and up to 100% relative humidity 

 
i) In an unheated ventilated building 
ii) In the open air as specified 

 
Unless otherwise stated all ratings of equipment and components shall be 
interpreted as site rating and NOT sea level or other ratings. 
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4. Functional Objectives 
 

The set shall be capable of operating continuously and satisfactorily in a medium 
dust laden atmosphere as defined in BS 1701 and in accordance with BS 649. 

 
The generating set is required for standby duty and will be connected to the 
switchboard through a circuit. It shall have an automatic mains failure 
control, appropriately interlocked with the other incoming supply. 
Provisions shall be made in the control circuit of the generator for automatic 
and remote push button control, including the terminals and cable glands for 
all external cables, which will be supplied by others, where specified. It shall 
also be possible to start, operate and stop the set manually, independent of 
any automatic features. 

 
Within the operating conditions specified in part 3 above the set shall be 
capable of starting and accepting full load within the shortest possible time, 
and in any case, in not more than 10 seconds. Any special features included 
to achieve this shall be stated in Section F. 

 
5. Scope of the Contract Works 

 
The work covered by this Specification includes the design, manufacture, 
supply, delivery, installation, commissioning and testing to the satisfaction 
of the Engineer and maintenance for a period of twelve months of a new 
generating set complete with all necessary ancillary equipment. 

 
The equipment is to comprise 2No 500 KVA, 415 volts/3 phase /50Hz 
continuously rated diesel generator set with all integral accessories, and all 
necessary equipment for the safe and efficient working of the set. The diesel 
generator set will be site rated at the level of 1660 metres, Kenya Datum. 

 
Diesel generator set to include: 

 
a) Push button starting, starting battery and mains power supply 

trickle charger to be included. 
b) 72 hour operational running capacity auxiliary fuel oil storage tank, 

loose transfer pump and duplex oil strainer. 
c) An integral belly/ base fuel tank for daily service with an 

operational running capacity of 8 hours 
d) All interconnecting pipe work, valves and fittings between the 

storage tank, base tank and the diesel engine. 
e) An automatic generator control unit 
f) A diesel generator control cubicle 
g) Acoustic enclosure/ sound attenuated canopy 
h) All local wiring 
i) Maintenance tools and spare parts as specified. 

 
6 Performance Objective 

 
The output rating of the set in KVA, the voltage, the number of phases and 
the frequency shall be as specified in the Bills of Quantities. 
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Within the operating conditions specified the set, equipped with its standard air intake filters, 

shall be capable of delivering its rated output continuously at rated voltage and 0.8 lagging 

power factor and of delivering 10% in excess of the continuous maximum rating for a period 

of one hour in any 12 hour period. 

The steady state voltage shall be maintained within 2 ½ % of the rated voltage under control 

of the voltage regulator between the cold start ambient conditions and the maximum working 

temperature, from no load to 10% overload and from unity to 0.8 lagging power factor. After any 

change of load the voltage shall not vary by more than + 15% of the rated voltage and shall 

return to within +/- 3% within 3 seconds and to within 2 ½ % of rated voltage within 1 seconds. 

On starting the voltage overshoot shall not exceed 15% and shall return to within 3% in not more 

than 3 seconds. 

The governing of the set shall be such that the steady load speed band shall not exceed 1% of 

rated speed. Sudden removal of the full load at rated frequency shall not cause the frequency 

to rise above 110% of the rated frequency and it shall return to within 105% of the rated 

frequency within 3 seconds. The resultant steady state frequency shall return to 104% within 15 

seconds. If full load is then reimposed the frequency shall not fall below 94% of rated frequency 

and shall return to 99% within 3 seconds and to the rated frequency within 15 seconds. The cyclic 

irregularity of the set at full load shall not be worse than 1/150. 

The deviated interference shall be suppressed to the limit specified in BS 800 and BS 833. 
 

 
7. Generating Set Arrangement 

Unless otherwise indicated the set and its auxiliaries shall be mounted on sufficiently 

substantial underbase. All items which must be held in correct relative alignment shall be 

located by means of dowels. 

The set shall be designed and supplied for operation bolted to the floor on robust anti- 

vibration and shock absorbing devices. They shall have adjusting screws for optimum setting 

and levelling and be so designed and installed that no appreciable engine vibration shall be 

transmitted to the floor or to any surrounding. 

Bearings shall be suitable for operation over long periods without the need for replacement of 

the lubricant. Oil lubricated bearings shall be fitted with a visible oil level gauge. 
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8. Diesel Engine 
 

 
8.1 General 

The engine shall comply in design and performance with BS.649 “Diesel Engines for General 

purposes” or its approved equivalent. The engine shall be designed for satisfactory operation 

on fuel oil and lubricating oil complying with BS. 2869. The engine shall be totally enclosed, 

with forced lubrication from an integral pump having on the suction side a course strainer 

and on the delivery side a dual’ full flow’ fine filter with a changeover cock incorporating 

pressure by-pass, so that the oil flow to the engine is maintained if the filter should choke. 

Alternatively a single filter of the self-cleaning type fitted with a by-pass relief valve and 

having the same filtration performance may be provided. Manual lubrication of any part of 

the engine will not be accepted. The capacity of the lubricating oil system shall be sufficient 

to enable the engine to run continuously for 12 hours at any load without replacement. 

 
A filter with a by-pass relief valve shall be inserted in the fuel line immediately before the 

pump(s). The fuel filter element shall be incapable of passing particles larger than 

micrometers. The fuel system shall be so arranged that fuel resulting from filter, pump or pipe 

spillage shall be incapable of entering the engine sump. 

Air filters complying with KS 06-294: 1986, Grade ‘A’ and Grade ‘B’ suitable for use in a dusty 

atmosphere shall be fitted on the engine air intake(s) 
 

 
No significant critical speed of the complete shaft system, including the generator, shall be 

within 15% of the rated speed. 

A manually reset overspeed trip shall be fitted to stop the engine if its speed exceeds the rated 

speed by 15%. A mechanical trip is preferred but an electrical overspeed trip may be offered. 

Both types shall be equipped with a pair of contacts which close on operation of the trip. If the 

device is belt driven, at least two belts shall be provided and the drive shall be capable of 

carrying full load with one belt removed. 

 
The set shall be arranged such that on shut-down the cooling water temperature shall not rise 

with residual heat so that the high water temperature lock-out operates. The engine may be 

naturally aspirated as pressure charged, or as indicated. 
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The starting shall be by means of electricity supplied from a starter battery. The starter motor 

shall be of axial type, de-energizing by a device operated from the engine. A means of manual 

starting shall also be provided. 

Suitable means shall be provided for running by hand the engine main shaft and the 

associated generator to facilitate inspection and overhaul. 

 
If weekly test runs are insufficient to prevent the drying out of the bearings, means shall be 

provided to ensure that the bearing surfaces are adequately and automatically wetted with 

lubricating oil either periodically or immediately prior to every start. 

 
The engine shall be capable of being started from any crank position. 

A thermostatically controlled 240-volt immersion heater may be fitted in the engine 

lubricating oil sump to facilitate starting. The heating surface loading of any lubricating oil 

heater(s) shall not exceed 0.015 watt per square millimeter to avoid carbonization of oil. 

 
An efficient exhaust silencer with adequate draining facilities shall be supplied, and shall 

either be mounted on the set or installed in a generator room constructed as shown on the 

drawing indicated. The exhaust silencer system shall be so arranged that it may be readily 

relocated if required. Where any additional piping bends and fittings are specified, the 

manufacturer shall advise on any problems involved. 

 
8.2 Fuel Oil System 

An auxiliary fuel storage tank whose minimum capacity shall be sufficient to run the engine 

continuously on full load for 72 hours shall be installed in the position indicated in the contract 

drawing. It shall be supplied complete with supports. 

The tank shall be fitted with a hand operated fuel with a flexible suction hose to permit filling 

from a drum on the floor. 

A three way cock shall be fitted in the line from tank to the engine to enable the fuel to be 

supplied from a source other than the storage tank. 

 
The position of the cock shall be clearly marked ‘MANUAL, AUTOMATIC, OFF’ as 

applicable. 

A duplex oil filter shall be supplied between the storage tank and the diesel engine. The 

duplex filter shall be capable of being cleaned without dismantling, or in interruption of the 
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fuel flow, and shall be easily maintainable. The tank shall be equipped with a graduated 

dipstick, a clearly visible contents’ gauge (not of the site glass type) and with drain, vent, 

overflow and inlet and outlet connection. 

The set shall also have an integral belly/base fuel tank for daily services with an operational 

running capacity of 8 hours. 

 
8.3 Lubricating Oil System 

An engine driven integral gear type lubricating oil pump shall be provided. The lubricating 

oil system shall include an oil cooler and fine mesh filters, together with devices to indicate 

lubricating oil pressure and to initiate a 240 volt A.C. Lubricating oil Low pressure Alarm, 

Lubricating Oil High Temperature Alarm and Cooling Water High Temperature Alarm. 

As separate 240 volt A.C. Motor driven automatic lubricating oil priming pump shall be 

provided for intermittent operation when the diesel is lying idle. 

 
8.4 Starting of Engine 

The diesel generator set shall have facilities for local and remote push button starting, with a 

Local/ Remote/ Automatic selector switch at the local panel. 

On mains failure the engine shall be capable of being automatically started from battery 

located near the generator set. 

 
The battery shall be complete with drip tray and trickle charger. 

All necessary relays, contacts, switches and miscellaneous items for the starting sequence shall 

be supplied and installed in the local control panel. 

 
The system shall be designed to give maximum reliability in starting. 

The Contractor shall state in detail his proposals to ensure reliable starting and prevention of 

deterioration of the diesel engine, generator and exciter during idle periods. 

 
All manually operated valves and controls on whose setting the correct operation of the 

automatic starting equipment depends shall be provided with locking devices. 
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8.5 Cooling System 

The engine may be air or water cooled unless a preference is indicated. 
 

 
8.5.1 Air Cooling of Engine 

Cooling air for the engine and lubricating oil shall be provided by fan(s) mechanically driven 

from the engine. The cooling system shall be adequate for the total requirements of the engine 

when running on continuous full load and on 10% overload for one hour in accordance with 

BS 649 and under the conditions of Section 3. 

 
The engine shall be so designed that the cooling air discharges into or is drawn through a 

reasonably airtight ducted assembly enclosing the lubricating oil cooler, the cylinder barrels 

and the cylinder heads of the engine. 

This assembly shall terminate in a flanged outlet to which trunking may be readily attached when 

necessary, to enable hot air from the cooling system to be discharged outside the building. 

 
Belt driven fans shall have at least two belts and the drive shall be capable of transmitting the full 

load with one belt removed. The cooling air temperature shall be controlled so as to maintain a 

safe working temperature of the cylinder hand(s) and the engine shall shut down if the 

maximum is exceeded. 

 
8.5.2 Water Cooling of Engine 

A radiator of the air blast type shall be provided. It shall either have separate sections for 

water and for lubricating oil or be arranged for jacket water cooling only. 

 
The radiator shall be mounted on the set and the fan(s) shall be mechanically driven from the 

engine. Where indicated the radiators shall be suitable for remote wall or floor mounting, in 

which case the fan shall be electric motor driven from a supply similar in voltage, phase and 

frequency to the alternator output and shall be started on line. 

 
Where remotely mounted, the fan shall only operate when generating set is running and shall be 

controlled by a thermostat mounted in the radiator such that the fan motor will start on rising 

temperature 500C and stop on falling temperature. 
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Belt driven fans shall be provided with at least two belts and the drive shall be capable of 

transmitting the full load with one belt removed. Circulation of the jacket water and 

lubricating oil through the respective radiator sections and /or heat exchanger shall be by 

means of pumps mechanically driven by the engine. Belt driven pumps shall be provided with 

at least two belts and drive shall be capable of transmitting the full load with one belt 

removed. 

 
Circulation by thermo-syphon will be accepted provided the engine will operate under the 

conditions of section 6 and in accordance with BS 649. 

An easily visible flow indicator provided with contacts shall be fitted in the water outlet from 

the engine; the contacts shall close in the ‘no flow’ condition and shut down the set. 

Alternatively in thermosyphon systems and sealed or pressurized radiator systems the flow 

indicator may be dispensed with providing the engine shuts down by the operation of the 

high temperature or low oil pressure safety devices in accordance with section 8.3. 

 
A thermostatically controlled diverter valve shall be inserted in the engine water discharge pipe 

with a return to the circulating pipe section, to maintain the circulating water at the optimum 

temperature irrespective of the load. Alternatively a thermostatic bypass will be accepted. 

 
A radiator make-up/expansion tank, fitted with float control inlet, shall be provided. If a 

sealed or pressurized unit is offered the tank may be dispensed with. 

Where indicated provision shall be made on the radiator framework to permit the attachment of 

ducting for the discharge air. 

A thermometer shall be mounted near the cylinder head(s) to indicate water temperature. 

Where a lubricating oil cooler is fitted, thermometers shall be mounted at the oil inlet too and 

outlet from the engine. Alternatively, thermocouple may be provided at all thermometer 

positions and taken to an instrument panel. 

 
Adequate drains shall be provided at low points in the water and lubricating oil systems of 

the radiator and, where applicable, of the heat exchanger. 
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8.6 Governing System 

Governing shall conform to B.S. 640 Class A. The governor shall control the frequency within the 

limits stated in Section 6 Part. Manual speed adjustment shall be provided over a range of 

+/-15% of the rated speed at any load. The governor system shall be of the mechanical or 

hydraulic type. In addition the engine shall be fitted with an approved overspeed trip device 

which shall operate independently of the normal speed governor and shall act directly upon 

the fuel supply to the engine. 

 
The overspeed shall act at a speed of 12% to 15% in excess of normal operating speed. 

 

 
8.7 Exhaust System 

 

 
The diesel engine shall be provided with a suitable exhaust system for horizontal discharge 

outside the diesel generator room. 

The silencer shall be of spark arresting type and shall be equipped with cleaning and draining 

arrangements. 

 
If an exhaust driven turbo-charger is supplied it shall include air intake filters, mani-folds and 

outlet manifolds. 

 
All necessary ducting, piping, supports and lagging required for the system shall be included. 

 

 
Weatherproof wall boxes permitting expansion shall be fitted where the exhaust piping passes 

through the building wall or roof. Pipe work shall be connected at site by butt weld 

connections or use of flanged joints. The use of screwed connectors shall be avoided. 

 
Flanges shall conform to the appropriate Table of B.S.10: 1962. Welding of flanges at site shall be 

carried out in accordance with B.S.806. The faces of flanges shall be machined and the backs shall 

be machined or spot faced to receive the bolt heads. 

 
Valves and fittings shall be of approved design and manufacture and shall be subject to the 

same tests as the highest pressure piping or vessel to which they are connected. 
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8.8 Engine Instruments 

Unless otherwise indicated the following instruments shall be provided: 

(a) a lubricating oil pressure gauge 

(b) a running hours meter 

(c) a tachometer 

(d) a water thermometer 

(e) an exhaust gas pyrometer or thermometer mounted near the mani-fold 

(f) lubricating oil thermometers on the inlet to and outlet from the engine, when a 

lubricating oil cooler if fitted 

(g) Exhaust turbo-blower pressure gauge(s) as applicable 
 

 
8.9 Pipe work, Valves and Fittings 

All piping shall comply with requirements of KS-259:11989 for mild steel pipes. 

Provision shall be made for ready handing of all parts of the plant during assembly or 

disassembly of the unit. 

Adequate provision shall be made for attaching lifting devices, slings and eyebolts. 

9. The Generator (Alternator and Exciter) 

9.1 General 

The generator shall comply with B.S.2613:197, for service in tropical conditions, and 

shall withstand being idle for considerable periods without any harmful drop in the 

insulation resistance 

The generator shall have a prime rated net output of 500 KVA as specified in the 

schedules of the Bills of Quantities, at 0.8 lagging power factor, 415 volts, 3 phase, 4 

wire, 50 Hertz with brushless rotating rectifier excitation system and voltage regulator. It 

shall be directly coupled to the engine and be sized such that it will accept the 

maximum output of the engine including overload. The output voltage shall be 

maintained within plus or minus 2 ½ % from no load to full load conditions. The 

alternator shall be capable of operating within the range of plus or minus 15% of the 

nominal voltage according to the automatic voltage regulator. 

 
Three phase machines shall be star connected, and a diagram showing the terminal 

marking and phase rotation shall be provided in the terminal box. Cables connecting 

the machine winding and machine terminals shall not have a higher de-rating factor 

for temperature than the windings. 
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The insulation shall comply with BS 2757 excluding Classes Y and A. The insulation 

shall have an oil, moisture and fungus proof finish, with a surface which will not retain 

dust or condensation. It shall be possible to put the set in service after long periods in 

unheated storage without necessarily drying out the insulation. 

 
The alternator shall be capable of withstanding a short circuit for three seconds when 

under the control of the automatic voltage regulator. 

 
9.2 Excitation 

Excitation shall be by means of brushless direct coupled exciter armature. 
 

 
The alternators shall be designed for an excitation voltage at full load of not less than 

50 Volts unless prior approval is given. 

 
9.3 Electrical control panel 

The Automatic Mains Failure control panel shall be provided and fitted with the 

following:- 

a) Two four pole contactors and two TP & N incoming MCCB’s each of suitable 

rating for controlling the supply from the mains transformer and standby 

generator. 

b) An automatic voltage regulator for the set. 

c) Control equipments as necessary including phase failure protection relay for both 

the mains supply and the generator supply (with both under and over voltage 

protection) and phase sequence protection relay for the mains supply all to fulfill 

the functional requirements and automatic changeover as detailed in Part 9.3.2 

d) One ammeter and a selector switch to measure each phase current and neutral 

current 

e) One voltmeter and a selector switch to read line to line and line to neutral voltage 

f) A frequency meter 

The meters shall comply with BS 89, table 7. 
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9.3.1 General 

The set is to be used for mains failure duty and an automatic starting panel shall be 

provided which shall contain all necessary equipment for controlling the automatic 

starting and stopping of the set, lubricating oil priming (if necessary), all auxiliaries, 

fault warnings and shut downs. All faults, warning and shut-downs shall be separately 

indicated. There shall be test facilities for indication lamps, etc, preferably by means 

of a single test button. 

 
Means shall be provided for isolating all supplies to the starting panel either by an 

isolating switch or by withdrawable fuses. 

 
When the set is stopped other than under lock-out conditions, it shall be self-resetting 

ready for the next start. 

The set shall be suitable for starting by manual means. e.g. by cranking or direct operation of 

the starter solenoid. 

All switches and push buttons shall be clearly marked to indicate their function. 

It shall be possible to operate the ‘Start’ and ‘Stop’ buttons and to see the ‘Set Failure’ 

indications without opening the panel doors. 
 

 
9.3.2 Automatic Changeover Controls 

 

 
The controls shall be installed and wired in the machine control panel. 

The control shall be provided such that on failure of the normal electricity supply, it will 

automatically initiate the starting of and effect the transfer of load to the standby generator. 

The schematic for the controls shall be approved by the Electrical Engineer before 

manufacture commences. 

 
Where failure of the normal supply is referred to, it shall be defined as follows: 

a) Complete loss of voltage in one line or in all the three lines 

b) Falling of voltage below 85% of the normal voltage between two lines or line and neutral 

c) Voltage overshoot to 110% of the normal voltage between two lines or line and neutral 

d) Incorrect phase sequence 
 

 
On failure of the normal supply, the unit shall operate in the following manner: 
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(a) After a delay, adjustable from 0 to 15 seconds (to avoid operation by a transient dip in 

voltage) a signal shall be given to start the standby generating set. 

 
(b) On receipt of a signal from the standby generating set that it is ready to take load, and 

providing that the failure of the normal supply still persists, the normal supply 

contactor in the control panel shall open and the standby contactor shall close. If the 

normal supply has been restored before the changeover has taken place, the contactor 

shall not operate and the starting relay contacts shall open to initiate the shutting down 

of the standby generating set. 

 
When the standby supply is in operation and the normal supply is restored and remains 

within 10% of rated voltage on all phases for a pre-set time (adjustable up to 120 second) the 

standby contactor shall open and the normal supply contactor shall close; the starting relay 

contacts shall then open to shut down the generating set. 

Provision shall be made so that automatic return to normal supply can be prevented if 

required. 

Once a start signal has been sent to standby generating set, the engine starting sequence shall 

be allowed to continue until the set is ready to take the load before a stopping signal is sent. 

 
A push button labelled ‘Test’ shall be provided to enable a failure of normal supply to be 

simulated. If the button is pressed and released the equipment shall complete the starting 

sequence, and when the set is ready to take load it shall be shut down. If the button is held 

depressed the equipment shall change over to the standby supply when the set is ready to 

take load. 

 
Indicating lamps or illuminated panels shall be provided on the front of the panel. They shall 

be appropriately labelled, easily visible and shall give the following information: 

‘Main Supply Available’ 

‘Generator Supply Available’ 

‘Mains Supply on load’ 

‘Generator Supply on load’ 

 
9.4 Lock out 
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9.4.1 General 

 
The set shall stop and lock out to prevent further starting when: 

 
a) It fails to start when the electric starter motor has been in operation for 20 seconds 

under automatic start condition. 

 
b) The lubricating oil pressure falls to a value at which it would be unsafe to continue 

running the engine. 

 
c) The cooling water does not flow, when the engine is fitted with a visible flow indicator 

on the cooling water system. 

 
d) (i)  In  water  cooled  engines  the  cooling  water  temperature  exceeds  a 

predetermined limit. 

 
(ii) In air cooled engines the cylinder head temperature exceeds a safe maximum. 

 
e) The overspeed trip has operated. 

 
9.4.2 Failure of the circuits concerned in sub-section 9.4.1 (b) to 9.4.1(e) shall cause a set to 

shut down. Reset of lock out shall be by hand. 

 
9.5 Fault indication 

 
Each lock-out detailed in section 9.4.1 shall be indicated by a lamp on the panel together with 
an indication of the fault causing the shut-down. The fault warning lights shall be set to 
operate before the lock-out. 

 
9.6 Starting Battery and Charger 

 
The battery shall be 12 volts and capable of with-standing the loads imposed upon it by its 
specified duties. It may be of lead-acid or alkaline type and shall be of sufficient capacity for four 
starts in succession once in an eight-hour period. Auxiliary circuits connected to the battery shall 
be protected by fuses. 

 
The battery shall be used to supply an automatic starting and control equipment, and relay 
operation shall not be impaired when the battery is supplying current to the starter motor. 

 
A single phase supply for battery charging shall be available from the main M.V 
SWITCHBOARD. 

 
A charger shall be provided which will recharge the battery after engine starting and maintain 

it in a charged condition when the set is standing or is in service. It may also supply the load 
of any automatic starting and control equipments, and an additional load up to 24 watts when 
the set is running and in service. 

 
An alternative quick charge rate shall be provided. The charger shall be fitted with an 
ammeter to measure the charger and discharge current excluding the starter motor current. 
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9.7.1 Wiring and Earthing 

 
Power cables and small wiring cables interconnecting major components shall be of the heat and 
oil resistant type and shall be metal sheathed or run in metal ducts or metal conduit, which 
shall be coded and terminated with lugs or eyes or to be soldered, the terminations shall be 
clearly marked with the numbers and letters of the terminals to which they are connected. 
Terminals shall be numbered or lettered, easily accessible and fitted with individual insulating 
barriers or adequately spaced. Barriers shall be fitted to separate control terminals from power 
wiring terminals. 

 
All metal work housing electrical equipment shall be bonded to a brass earthing terminal 
and connected to station Earth and as detailed in the schedule. 

 
9.8 Contactors 

 
Contactors shall have magnetic circuits designed for a.c or d.c operation and shall be rated in 
accordance with ks 04-182:1982.Four pole- contactors shall be fitted for three phase-equipment 
and two-pole contactors for single phase equipments. Main and auxiliary contacts shall be silver 
faced or better. 

 
9.9 Relays 

 
Relays shall preferably be of sealed type mounted in approved plug-in bias with spring loaded 
retainers but if this is not practicable they shall be mounted on individual sub-bases and wired so 
that easy access is obtained to soldered connections. Unsealed relays shall be enclosed in 
individual or common dust protecting cases. 

 
Time delays, if of the pneumatic type, shall operate on filtered air. The thermal type of time 
delay relay will not be accepted. 

 

 
9.10  Fuses 

 
Fuses shall comply with KS-183:1978. A spare fuse cartridge for each pole shall be mounted 
inside each equipment. 

 

 
9.11  Rectifiers, Capacitors and solid State components 

 

 
Rectifiers, capacitors and solid state components shall be suitable for any transient voltage 
and high currents likely to be uncounted during the operation of the equipment and for the 
internal operating temperature of the enclosures at the specified maximum external ambient 
temperature. 

 

 
9.12 Enclosures for Equipment 

 

 
Enclosures for electrical and control equipment shall be drip proof and dust protecting, with 
adequate front and rear access as necessary for maintenance and repair. Special attention shall 
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be given to the method of construction and to the mounting of the components to minimize 
the effect of vibration. Diagrams of connections in durable form shall be mounted inside the 
enclosures. 

 
10 Lifting Gear and Handling. 

 
Provision shall be made for ready handling of all parts of the plant during assembly or 
disassembly of the unit. Adequate provision shall be made for attaching lifting devices, slings 
and eyebolts. 

 
11 Commissioning 

 
The Contractor shall include for fully commissioning the set and its control equipment and 
for the purpose of the required tests, shall provide all necessary instrument s, tools, fuel and 
lubricating oil. 

 
The following tests and checks as applicable shall be carried out by the contractor in the presence 
of the electrical engineer or his representative. 

 
a) Check that the main frame is level in all directions, engine and generator shafts are in 

proper alignment and the vibration absorbing devices are properly installed and located. 

 
b)  Check water and sump oil levels and that the water jacket and radiation heaters (if 

fitted) are in working order. 

 
c) Check the battery electrolyte levels and the specific gravity. 

 
d) Examine the containers in which the fuel and lubricating oils were delivered and check 

that the type and grade of oils are as recommended for the unit. 

 
e) Ensure that sufficient fuel oil is in the fuel tank for a two hours test run. 

 
f) Check that all radiator and engine block water drain points are free from sludge and 

other blockages. 

 
g) Check engine bolts, main drive coupling, valve clearance, fuel pumps settings, 

governor settings, pipeline connections, water hose, exhaust couplings, flexible pipe 
work etc, and where a separate cooling water tank is fitted, that the water levels is 
satisfactory and the ball valve and overflow work. 

 
h) Check all outgoing connections on the generator and the control panel. All lugs for 

principal connections shall have clean and bright contact surfaces. A suitable abrasive 
shall be used where necessary. 

 
i) Check access panels and doors for proper opening and closing and for functioning of 

any interlocks fitted. 
j) With the set isolated from the main supply and the selector switch in the ‘manual’ 

position, start the engine by means of the ‘start’ push button and allow it to run up to 
normal speed. Check that the main battery charger is automatically switched off to 
avoid its being overloaded by the reduction in voltage across the battery. Where a 
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battery charging dynamo is fitted, check that the main battery charger is disconnected 
by the operation of the auxiliary contact during the time the engine is running. 

 
k) Check instruments and gauges for normal operation and response and that the 

generator voltage is being maintained within the prescribed limits, making due 
allowance for no-load conditions. Compare the reading of the frequency meter with 
that of engine tachometer, where both are fitted 

 
i) Stop engine by turning selector switch to off position and verify that the generator 

contactor opens at between 95% and 85% of normal voltage. Re-check water and oil 
levels. 

 
m) Turn selector switch to ‘Auto’ position. Disconnect the sensing circuit supply and 

check that the set starts, the mains contactor opens, and the generator contactor closes in 
correct order. Reconnect the sensing circuit to verify that the engine stops on 
restoration of the mains supply and the contactors operate correctly. Check voltage 
sensing and time delays on each phase in turn and also the push buttons for mains 
failure simulation and engine stopping operate correctly. 

 
NOTE:  Running of the engine for any length of time under no load condition is 

undesirable and tests calling for such operation should be carried out in as short 
time as possible consistent with thoroughness. 

 
n) Operate the necessary isolators and switches to put the set on standby for essential 

services network with the mains failure simulation push, verify that the set operates 
correctly with the appropriate time delay for taking up load and that the carrying of 
the load and its distribution over three phases are satisfactory. 

 
o) Run the set at various loads for periods totaling at least 30 minutes. Check that the voltage 

and frequency are being maintained within the required limits with large alterations of 
load. Note the rate of charge on the dynamo ammeter with the engine running (if a 
dynamo is fitted), and the rate of charge on the battery charging ammeter with the engine 
stopped. Check against manufacturers recommendations and adjust charging rates if 
necessary. 

 
p) Check that the various engine safeguards operate satisfactorily. 

 
q) Check the vibration absorbing devices for proper operation and that performance of 

all flexible connections, both mechanical and electrical, is satisfactory. 

 
r) When all tests are satisfactory and agreed with the Engineer or his representative, the 

lubricating oil and water levels shall be finally checked, the fuel oil tank replenished 
and set left in normal operating order. 

 
s) An initial supply of all lubricating oils and greases shall be provided by the 
Contractor. 

 
t) Additional lubricating oil shall be provided for recharging the engine sump once together 

with a supply of lubricating oils and greases to cover the normal use and serving of the 
set during the 12 months maintenance period referred to in Part 14 of Section D. 
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SECTION F 

 

 
INFORMATION TO BE SUPPLIED BY THE 

TENDERER 
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CONTENTS OF SECTION F 
 
DESCRIPTION 
 

 
1. General 
 

 
2. Information on the set to be supplied 
 

 
3. Deviations from the specifications 
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GENERAL 

 
a). The tenderer shall complete Part 2 of Section F in full with details of the set he is 

offering. 

 
b). Any equipment which he wishes to offer but which does not comply with the 

specification shall be fully detailed in Part 3 of section F together with details of any 
other deviation or omissions which he may wish to make. 

 
Any tender which is submitted without filling these sections will be deemed non- 
responsive. 

 
c). The tenderers shall be required to submit, together with their tenders, brochures 

detailing technical specifications of the generator set they intend to supply. Any 
tender which is submitted without the brochures will be deemed non-responsive 
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2 – INFORMATION OF THE SET TO BE SUPPLIED 
 

 
ITEM 

 
EQUIPMENT 

 
DETAILS 

 
1. 

 
Diesel Engine 

Make 

Type 

Net continuous rating (B.S.649) 

(a) at sea level 

(b) at site 
 

 
Speed 

 

 
Supercharger 

Make 

Type 

 
Air cooling 

Quantity of air required 

Details of ducting 

 
Water cooling 

Details of water cooling circuits 
 

 
Radiator: 

Make 

Type 

Length 

Breadth 

Height 

 
 
 
 
 
 

 
KVA 

KVA 

 
Rev/min 

 
 
 
 
 
 
 

 
Not Applicable 

 
 
 
 

 
To be Applicable 

 
 
 
 
 
 
 

 
mm 

mm 

mm 
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ITEM EQUIPMENT DETAILS 

 
 
 
 
 

 
2. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
3. 

 
Aspiration Method 

Quantity of air required 

 
Auxiliaries 

Filters 

Coolers 

Primary pumps 

Tachometer and drive 

Governor 

Special cold start devices 

Running hours meter 

Safety devices 

High temperature 

Low pressure (lubricating oil) 

Cooling water flow trip over speed trip 

Speed sensing devices 

Lubricating oil thermometers: 

Number 

Position (s) 

Water thermometer 

Position Exhaust thermometer 

Position 

Starting Battery 

Battery charger 

Immersion Heater 

 
Lubrication 

Recommended oil (s) 

Sump 

Elsewhere (state where) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Grade quantity (litres) 
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4. Alternator and Exciter 

Make and type 

Bearings 

Insulation class (BS.2757) 

 

 
ITEM 

 
EQUIPMENT 

 
DETAILS 

 
5. 

 
Electrical Control Panel 

  

 Main circuit breaker  Amps 

 Bypass switches  Amps 

 Automatic changeover contactor  Amps 

 Automatic voltage regulator   

 Ammeter selector switch Volts  

 Voltmeter selector switch   

 Frequency meter   

 Ammeters ……. No.   

 Voltmeters ............ No. Hertz  

 Power factor meter   

  Amps  

 Other equipment – give details  Volts 

   KVAR 

6. Performance data   

 Fuel consumption   

   
Rated output 

 

  Consumption  

  %  

  Litres/hour  

 Maximum output 110  

  100  

  75  

  50  

   
Ambient temp. 

 
Out-put 

  KVA  
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  0C 
40 

30 

20 

10 

 
 

 

ITEM EQUIPMENT DETAILS 

 
6. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
7. 

 
Performance Data (cont’d) 

Voltage regulation 

Frequency regulation 

Time to accept 75% full load 

from 50C 

Time to accept 100% full load 

from 50C 

Time to accept 100% full load 

from 400C 

Physical Details 

 
Auxiliary fuel storage tank for 72 hour 
operational running capacity 

 
Size of set 

 
 

 
Total weight of set 

 

 
Overall dimensions of set 

 

 
Weight of heaviest component 

 
 

 
% 

% 

Seconds 
 

 
Seconds 

 

 
Seconds 

 
 
 
 

 
Litres 

 
 

 
mm long mm wide mm 

high 

 
Kg. 

 

 
mm long mm wide mm 

high 
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8. 

 
Weather proofing 

 

 
Integral belly/base fuel tank for daily 
service for 8 hour operation capacity 

 
Operational Details 

 
Description of Operation 
Sequence of the automatic control 

 
Details of drawings, literature, 
etc., included with tender. 

 
Kg. 

 
 
 
 

 
Litres 



F-8  

3. DEVIATIONS FROM THE SPECIFICATION 
 

 
The tenderer shall give details of any equipment which does not meet the specification, or 

any other deviations, omissions, additions or alternatives in respect of the set which he is 

offering. 

 
If none, write none 
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SECTION G 

 
SCHEDULE OF CONTRACT DRAWINGS 
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SCHEDULE OF CONTRACT DRAWINGS 
 

 
1.0 There are no drawings in this contract. 

 
Locations of the Generator set and the Mains switch room including cable routes shall 
be identified on site. 

 
The contractor shall however be required, on commissioning of the generator, to 
provide circuit diagrams for the AMF panel, generator user guide and maintenance 
manuals for safe custody by the employer. 
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SECTION H 

 
BILLS OF QUANTITIES 
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BILLS OF QUANTITIES 

A) PRICING OF PRELIMINARIES ITEMS. 
 

Prices will be inserted against item of preliminaries in the sub-contractor’s Bills of 
Quantities and specification. These Bills are designated as Bill 1 in this Section. 
Where the sub-contractor fails to insert his price in any item he shall be deemed to 
have made adequate provision for this on various items in the Bills of Quantities. 
The preliminaries form part of this contract and together with other Bills of 
Quantities covers for the costs involved in complying with all the requirements for 
the proper execution of the whole of the works in the contract. 

 
The Bills of Quantities are divided generally into three sections: - 

 
a) Preliminaries 
Sub-contractors preliminaries are as per those described in section C – sub- 
contractor preliminaries and conditions of contract. The sub-contractor shall study 
the conditions and make provision to cover their cost in this Bill. The number of 
preliminary items to be priced by the Tenderer has been limited to tangible items 
such as site office, temporary works and others. However the Tenderer is free to 
include and price any other items he deems necessary taking into consideration 
conditions he is likely to encounter on site. 

 
b) Installation Items 
The brief description of the items in these Bills of Quantities should in no way modify 

or supersede the detailed descriptions in the contract Drawings, conditions of contract 

and specifications. 

The unit of measurements and observations are as per those described in clause 1.05 of 
the section C. 

c) Summary 
The summary contains tabulation of the separate parts of the Bills of Quantities carried 
forward with provisional sum, contingencies and any prime cost sums included. The sub-
contractor shall insert his totals and enter his grand total tender sum in the space 
provided below the summary. 

This grand total tender sum shall be entered in the Form of Tender provided 
elsewhere in this document 
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B) NOTES FOR BILLS OF QUANTITIES 
 

 
1. The Bills of Quantities form part of the contract documents and are to be read 

in conjunction with the contract drawings and general specifications of 
materials and works. 

 
2. The prices quoted shall be deemed to include for all obligations under the sub- 

contract including but not limited to supply of materials, labour, delivery to 
site, storage on site, installation, testing, commissioning and all taxes (including 
16% V.A.T and 3 % Withholding tax). 

 
Following Government policy, the 16% V.A.T and 3% withholding Tax shall 
be deducted from all payments made to the tenderer, and the same shall be 
forwarded to the 
Kenya Revenue Authority (KRA). 

 
3 All prices omitted from any item, section or part of the Bills of Quantities shall 

be deemed to have been included to another item, section or part. 
 

4. The brief description of the items given in the Bills of Quantities are for the 
purpose of establishing a standard to which the sub-contractor shall adhere to. 
Otherwise alternative brands of equal and approved quality will be accepted. 

 
Should the sub-contractor install any material not specified here in before 
receiving approval from the Project Manager, the sub-contractor shall remove the 
material in question and, at his own cost, install the proper material. 

 
5. The grand total of prices in the price summary page must be carried forward 

to the Form of Tender. 
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1. Statement of Compliance 
 

a) I confirm compliance of all clauses of the General Conditions, General 
Specifications and Particular Specifications in this tender. 

 
b) I confirm I have not made and will not make any payment to any 

person, who can be perceived as an inducement to win this tender. 
 
 
 
 
 
 
 
 

 
Signed: ......................................................... for and on behalf of the Tenderer 

 
 

Date: ……………………. 
 
 

Official    Rubber    Stamp:    …………………………………………………………… 
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BILL NO_ 1 PRELIMINARIES & GENERAL CONDITIONS 
 

 
ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KES 

 
1 

 
Discrepancies clause 1.02 

    

2 Conditions of sub-contract Agreement clause 

 1.03 

3 Payments clause1.04 

4 Site location clause 1.06 

5 Scope of Contract Works clause 1.08 

6 Extent of the Contractor’s Duties clause 1.09 

7 Firm price contract clause 1.12 

8 Variation clause 1.13 

9 Prime cost and provisional sum clause 1.14 

 (insert profit and attendance which is a 

 percentage of expended PC or provisional 

 sum.) 

10 Bond clause 1.15 

11 Government Legislation and Regulations 

 clause 1.16 

12 Import Duty and Value Added Tax clause 1.17 

 (Note this clause applies for materials supplied 

 only. VAT will also be paid by the sub- 

 contractor as allowed in the summary page) 

13 Insurance company Fees clause 1.18 

14 Provision of services by the Main contractor 

 clause 1.19 

15 Samples and Materials Generally clause 1.21 

  
SUB-TOTAL CARRIED TO PAGE H-8 
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ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KSHS 

 
16 

 
Supplies clause 1.20 

    

17 Bills of Quantities clause 1.23 

18 Contractor’s Office in Kenya clause 1.24 

19 Builder’s Work clause 1.25 

20 Setting to work and Regulating system 

 clause 1.29 

21  

 Identification of plant components clause 

 1.30 

22  

 Working Drawings clause 1.32 

23  

 Record Drawings (As Installed) and 

 Instructions clause 1.33 

24  

 Maintenance Manual clause 1.34 

25  

 Hand over clause 1.35 

26  

 Painting clause 1.36 

27  

 Testing and Inspection – manufactured 

 plant clause 1.38 

28  

 Testing and Inspection – Installation clause 

29 1.39 

30 Storage of Materials clause 1.41 

 
Initial Maintenance clause 1.42 

  
SUB-TOTAL CARRIED TO PAGE H-8 
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ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KES 

31 Attendance Upon Tradesmen, etc. (Insert     

 percentage only) clause 1.58 

32 Local and other Authorities notices and fees 
 clause 1.60 

33 Temporary Works clause 1.63 

34 Patent Rights clause 1.64 

35 Mobilization and Demobilization Clause 1.65 

36 Extended Preliminaries Clause 1.66 

 
37 

 
Allow for profit and Attendance for the above 

38 Amendment to Scope of Sub-contract Works 
 Clause 1.68 

39 Contractor Obligation and Employers 
 Obligation clause 1.69(see appendix page C- 24) 

40 
 
To ensure that equipment are provided to specifications allow 
for factory visit for 4 No. persons (Electrical Engineers, Architect 

 and 2 Client representative) to visit the manufacturing factory to 
 verify the specifications and witness all the relevant factory tests 

 before approval of shipping is given 

 The cost of the visit to include:- 
 a) Visa processing fees 
 b) Return air-tickets to and from the factory. 
 c) Any transfer fees 
 d) Local transport both in Nairobi and the city of destination. 
 e) Accommodation for the three at a hotel/resort not less than 4 
 stars in rating. 

 Any other incidental costs for smooth facilitation of the trip 

  
SUB-TOTAL CARRIED TO PAGE H-8 
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ITEM 

 
DESCRIPTION 

 
QTY 

 
UNIT 

 
RATE 

 
KES 

 

 
a) 

 

 
b) 

 

 
c) 

 

 
Subtotal brought forward from page H-5 

 

 
Subtotal brought forward from page H-6 

 

 
Subtotal brought forward from page H-7 

    

  
TOTAL FOR PRELIMINARIES 

CARRIED FORWARD TO PRICE MAIN SUMMARY 
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Proposed Genset Installation Works at For Bandari DT Sacco-Mombasa 
 

Item Description Qty Unit Rate KES Amount in KES 

 Bill No 2- AMF CONTROL PANEL and CABLING     

 Price to be Inclusive of VAT    

2.1 240V AC/12V DC mains power supply trickle battery charger as    

 specified in clause 9.6 of specifications. The trickle charger shall    

 charge the battery when the set is on IDLE mode, otherwise 
when the set is RUNNING, the battery shall be charged by the 

2 No - 

 generator charger. Wiring shall be done such that the two    

 chargers shall not operate at the same time.    

2.2 12 volts battery as per the Genset specifications & Rating 2 No - 

2.3 2.5mm2, 2 corePVC/SWA/PVC copper cable cables complete 

with glands and pvc sleeves: For Trickle Charger Unit 

 
150 

 
LM 

 
- 

2.4 1.5mm2, 2 corePVC/SWA/PVC copper cable cables complete 

with glands and pvc sleeves: For Genset Start-Stop Signal 

 
150 

 
LM 

 
- 

2.5 Interwire the control panel with the Mains L.V board 1 Lot - 

2.6 300mm2 SINGLE CORE XLPE INSULATED ARMOURED 
   

 COPPER CABLES running from the Generator set to the main 
switchboard via change–over and bypass unit. Complete with 

300 LM - 

 associated cable glands and lugs.    

2.7 2000A Motorized Automatic change over unit as A.B.B for 
   

 above Generator complete with control panel and associated 1 Item - 

 accessories.    

SUB-TOTAL C/F TO PRICE SUMMARY PAGE - 
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Proposed Genset Installation Works at For Bandari DT Sacco-Mombasa 

 
Item Description Qty Unit Rate KES Amount in KES 

 
 

 
3.1 

Bill No 3- RECOMMENDED SPARE PARTS AND 

LUBRICATORS-Price to be Inclusive of VAT 

 
Oil Filters 

Air Filters 

Fuel injector nozzle to suit the set 

Set of Fan belts to suit the set 

100 litres container of sump oil of grade ................... * 
 

 
2 kilogram grease in a tin of grade .............................* 
 

 
2 kilogram grease in a tin of grade ........................ * 
 

 
20 litre of engine oil in a tin of grad… .................. * 
 

 
Any other spare parts recommended by Tenderer ** 

 
 

 
12 

 
 

 
No 

  
 

 
- 

   - 

3.2 12 No - 
   - 

3.3 12 No - 
   - 

3.4 3 No - 
   - 

3.5 
3 No - 

   - 

3.6 
3 No - 

   - 

3.7 
3 No - 

   - 

3.8 
3 No - 

   - 

3.9 3 Lot - 
   - 
   - 
   - 
   - 
   - 
   - 
   - 
   - 
   - 
   - 
   - 
   - 
   - 

SUB-TOTAL C/F TO PRICE SUMMARY PAGE - 
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Proposed Genset Installation Works at For Bandari DT Sacco-Mombasa 
 

Item Description Qty Unit Rate KES Amount in KES 

 Bill No 4 - TOOLS TO BE SUPPLIED     

 Price to be Inclusive of VAT    

4.1 Metal tool box with lock and two keys 1 Lot - 
    - 

4.2 Set of 8 No. Chrome vanadium ring spanners in sizes to suit the 
set 

1 Lot - 

    - 

4.3 Set of 3 screwdrivers, 75mm, 200mm and 300mm plus one 
200mm Philips type 

1 lot - 

    - 
4.4 Ditto -but open ended spanners 1 Lot - 

    - 
4.5 Set of feeler gauges 1 Lot - 

    - 
4.6 Grease gun to suit greasing points 1 No - 

    - 
4.7 Oil can, trigger type 1 No - 

    - 
4.8 Any other special tools which the tenderer recommends should    

 be purchased as an optional:*(Tenderer should give details and 1 Lot - 
 price but the price not to be included in the total carried    

SUB-TOTAL C/F TO PRICE SUMMARY PAGE - 
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Proposed Genset Installation Works at For Bandari DT Sacco-Mombasa 
 

Item Description Qty Unit Rate KES Amount in KES 

 

 
5.1 

Bill No 5 – AUXILIARY FUEL TANK 

Price to be Inclusive of VAT 
Supply, deliver to site and install, to the approval of the 

Engineer, and connect to the daily service base/belly fuel tank, 

an auxiliary fuel tank with level indicator and with an 

operational running capacity of 72 hours. The tank is to be 

complete with plinth & stand and all interconnecting G.I pipe 

 
 
 

 
1 

 
 
 

 
Item 

  
 
 

 
- 

5.2 Supply, install, test and commission a manually operated fuel 

pump complete with all interconnecting accessories and G. I 

piping 

 
1 

 
No 

 
- 

5.3 Automatic Fuel Outo-Fill System complete with Electric Pump 

and Manual Operated Hand Pump, Complete with Control Panel, 

Necessary Gate Valves for Outo & Bypass Mode all interconnected 

with the Auxiliary Tank 

 

 
2 

 

 
No 

 

 
- 

SUB-TOTAL C/F TO PRICE SUMMARY PAGE - 
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Proposed Genset Installation Works at For Bandari DT Sacco-Mombasa 
 

Item Description Qty Unit Rate KES Amount in KES 

 Bill No 6 – GENERATING SETS  
 
 
 
 

 
2 

 
 
 
 
 

 
1 

 
 
 
 
 
 
 

 
1 

 
 
 
 
 
 
 
 

 
1 

 
 
 

 
1 

 
 

 
1 

 
1 

 

 
1 

 

 
1 

 

 
2 

 

 
100 

 
 
 
 
 

 
No 

 
 
 
 
 

 
Item 

 
 
 
 
 
 
 

 
Item 

 
 
 
 
 
 
 
 

 
Lot 

 
 
 

 
Lot 

 
 

 
Sum 

Lot 

Lot 
 

 
Lot 

 

 
No 

 

 
LM 

  
 
 
 
 

 
- 

 
 
 
 
 

 
- 

 
 
 
 
 
 
 

 
- 

 
 
 
 
 
 
 
 

 
- 

 
 
 

 
- 

 
 

 
- 

 
- 

 

 
- 

 

 
- 

 

 
- 

- 

- 

 Price to be Inclusive of VAT where Necessary 

6.1 350kVA Prime Rated Diesel Generator Set incorporating 
 advanced Smokeless Add-Blu Technology, 
 powered by a Perkins Engine and coupled with a Stamford 
 Alternator, or an equivalent approved brand of equal or 
 superior quality and specification, 415V 3-phase , 50Hz, 0.8 Cos 
 Ǿ, 1500rpm  Prime Rate  Fully weather proof with super sound 
 attenuated enclosures AS  . (To Engineers approval) Gensets to 
 have extended Exhaust pipe as described in 6.11- The Set shall 
 have in built dse8610 controller and offloader MCCB 

6.2 2000A Manual by-pass unit as A.B.B for the generators above 
 complete with all accessories. 

6.3 Floor mounting IP65 manufactured in 16 SWG galvanised mild 
 steel sheet and finished in cream (or appropriate colour) powder 
 coating 2000A rated Synchronising panel with 2000A, 4 Pole 
 ACB EDO Type for the above 350KVA 2No. Generators But 
 with provision capability of Synchronising 3No. Genset with 
 LOAD Sharing, Engine START / STOP, Generator Breaker 
 CLOSE / TRIP, Fault ACCEPT / RESET, U/V, O/V, U/F, O/F, 
 RPR, RKVR, O/C, loss of Excitation, External protection – 
 Discrete input 
 Should be capable to operate Both Genset on Cyclic operation, 
 and Both when load Demands. The Synchronising panel should 
 be capable of synchronizing 3No. Gen sets of the same capacity 

6.4 Allow for 3 sets of “Working drawings” on 
 A2 Printing paper, soft copy on 700MB CD-R and on 4GB Hp 
 Flash Disk- saved on Auto-Cad 2000 format and on PDF format 

 
6.5 

 
Allow for 3 sets of “AS BULID drawings, Catalouges, Manuals, 

 Test Results etc” on 
 A2 Printing paper, soft copy on 700MB CD-R and on 4GB Hp 
 Flash Disk- saved on Auto-Cad 2000 format and on PDF format 

 
6.6 Provisional sum for fluctuation of currency . 

6.7 Construction of Hot-Air discharge duct for the specified 3No. 
 Genset, Of length 15M for Each Generator 

6.8 Testing and Commissioning. Provide test certificates and 
 commencement and completion certificate. 

6.9 Fuel (Diesel)-Full Tank on all the 3No. Genset & Full Tank on 
 the Auxiliary Tank 

6.10 2000A MCCBs as A.B.B complete with enclosure & associated 
 accessories 

6.11 50M Extended Exhaust Pipe for each of the above 2No. Genset 
 fabricated in Gauge 14 HG steel pipe and Painted Alluminium 

SUB-TOTAL C/F TO PRICE SUMMARY PAGE - 
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Proposed Genset Installation Works at For Bandari DT Sacco-Mombasa 
 

Item Description Qty Unit Rate KES Amount in KES 

 

 
7.1 

Bill No 7 – EARTHING. 

Price to be Inclusive of VAT 
Supply and install 2No. copper earth mat, 1000mmx1000mm, 

connected by brass clamps to 20metre of 25mmx3m copper earth 

tape laid in trenches of generator room with brass spacer bar 

saddles at 1metre intervals, connected to the station earth bar via 

a brass test clamp. 

 
NB. All Earthing equipment and accessories shall be as FURSE 
 

 
Price each per additional earth rod .................. KES. 
 
 

 
Price per additional meter of earth tape… ........KES. 

 
 
 
 

 
1 

 
 
 
 

 
Lot 

  
 
 
 

 
- 

SUB-TOTAL C/F TO PRICE SUMMARY PAGE - 
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Proposed Genset Installation Works at For Bandari DT Sacco-Mombasa 
 

 

Item Description Amount in KES 

 PRICE SUMMARY PAGE  

1 Sub-Total for Bill No 1 - preliminaries B/F Page H-8  

2 Sub-Total for Bill No 2 - AMF Panel BF Page H/9 - 

3 Sub-Total for Bill No 3 - Recommended Spare Parts and Lubricators BF Page H/10 - 

4 Sub-Total for Bill No 4 - Tools to be Supplied with the Set BF Page H/11 - 

5 Sub-Total for Bill No 5 - Auxiliary Fuel Tank BF Page H/12 - 

6 Sub-Total for Bill No 6 - Generating Set BF Page H/13 - 

7 Sub-Total for Bill No 7 - Earthing BF Page H/14 - 

 
1,500,000.00 

 
Add Contigency Sum 

TOTAL AMOUNT FOR GENERATOR INSTALLATIONS CARRIED TO FORM OF  

 
TOTAL AMOUNT 

(inWords)……………………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………………............................................ 

........................................................................................................................................................................ 
 
 

 
COMPANY   NAME………………………………………………………………………………………………………………. 

 
 
 

 
OFFICIAL     RUBBER     STAMP…………………………………………………………………………………………. 

 
 

 
SIGNED;(AS IN FORM OF TENDER) DATE/STAMP 

 
………………………………… ……………………………… 



I-1  

SECTION I 

TECHNICAL SCHEDULE 

OF 

 

ITEMS TO BE SUPPLIED 
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TECHNICAL SCHEDULE 

 
1.0 The technical schedule shall be submitted by tenderers to facilitate and enable the Project Manager to 

evaluate the tenders 

 
2.0 The filling of this schedule forms part of Technical Evaluation of the tenders, and bidders shall therefore be 

required to indicate the type/make and country of origin of all the materials and equipment’s they intend to 
offer to the employer in this schedule. 

 
3.0 Any bid returned with unfilled Technical Schedule shall be considered technically non-responsive, and 

the bidder shall automatically be disqualified. 
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TECHNICAL SCHEDULE OF ITEMS TO BE SUPPLIED 

(To be completed by the Tenderer) 

 

ITEMDES CRIPTION TYPE/MAKE COUNTRY OF 
ORIGIN 

1. 

 

2. 

 

3. 

4. 

5. 

XLPE/SWA/PVC Cables 

350 KVA Voltage Stabilizer 

Manual Operated Pump 

Cable Trays 

Cable Ladder. 

  

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION J 

STANDARD FORMS 



i  

CONTENTS OF SECTION J 

 

 

 

TITLE PAGE 

 

1. Performance Bank Guarantee ....................................................................... J/1 

 

2. Form of Agreement……………………………............................................J/2-J/3 

3. Tender Questionnaire. .................................................................................J/4 
 

4. Confidential Business Questionnaire.............................................................. J/5 -J/6 

5. Key Personnel. ............................................................................................ J/7 

 

6. Schedule of Contracts completed in the last five (5) years. .............................. J/8 

 

7. Schedule of on-going projects ....................................................................... J/9 

8. Contractor’s Equipment ............................................................................. J/10 

9. Financial Reports for the last five (5) years. .................................................. J/11 
 

10. Evidence of Financial Resources to Meet Qualification Requirements. ........... J/12 

 

11. Bidder’s Bank Information ......................................................................... J/13 
 

12. Details of Litigation or Arbitration Proceedings. .......................................... J/14 

 

 
 

 

 
NOTE: 

 

Tenderers must duly fill these Standard Forms as a mandatory requirement as they will form part of the 
evaluation criteria. 
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PERFORMANCE GUARANTEE 

To: THE CEO, 

BANDARI DT SACCO, 

P.O. BOX 950211, Mombasa 
 
 

 
Dear Sir, 

 

WHEREAS .......................................................... (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No. ………………………… dated ......................... to execute 
… ..................................................................... (hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with 
a Performance Guarantee by a recognised bank or approved insurance company for the sum specified therein 
as security for compliance with his obligations in accordance with the Contract; 

 

AND WHEREAS we have agreed to give the Contractor such a Performance Guarantee: 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Contractor, up to a total of: 

Kshs ..................................................... (amount of Guarantee in figures) 
Kenya Shillings …………………………………………………………………………………… 
… ........................................................................................ (amount of Guarantee in words), 

and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 
within the limits of Kenya Shillings …………………….. 

… .......................................................................................... (amount ofGuarantee in words) as aforesaid 

without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with 
the demand. 

 

We further agree that no change, addition or other modification of the terms of the Contract or of the Works 
to be performed thereunder or of any of the Contract documents which may be made between you and the 
Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice of 
any change, addition, or modification. 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 

 
SIGNATURE AND SEAL OF THE GUARANTOR ……………………………. 

Name of Bank or Insurer ……………………………………………………. 

Address ………………………………………………………………………… 

Date ………………………………………………………………………………… 
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FORM OF AGREEMENT 

THIS AGREEMENT, Made the   day of   

between  of (or whose registered office is situated 

at) (herein after called “the Employer”) of the 

one part AND 

 of (or whose registered office is 

situated at   (herein after called “the 

Contractor”) of the other part. 

 

 

WHEREAS THE Employer is desirous that the Contractor executes 
 

 

 (Name and identification number of contract) (herein after called “the 

Works”) located at  (place/location of the Works) 

and the Employer has appointed the MASTA D-SIGNS LTD of (or whose registered office is 

situated at) MOMBASA as the PROJECT MANAGER for the purposes thereof and has accepted 

the tender submitted by the Contractor for the execution and completion of the said works and the 

remedying of any defects therein in the sum of Kshs.  (amount in figures) Kenya 

Shillings 

 _ 

(amount in words) (herein after called “the Contract price”). 

NOW THAT WITNESSETH AS FOLLOWS: 

1. In this Agreement, words and expressions shall have the same meanings as 

respectively assigned to them in the conditions of Contract herein after referred to. 

 

2. The following documents shall be deemed to form and shall be read and construed as part 

of this Agreement i.e. 

 

(i) Letter of acceptance 

(ii) Form of Tender 

(iii) Conditions of Contract 

(iv) Specifications 

(v) Priced Bills of Quantities 

(vi) Drawings 

(vii) Appendix to conditions of contract 

 
3. In consideration of the payments to be made by the Employer to the Contractor as herein 

mentioned, the contractor hereby covenants with the Employer to execute and complete the 

Works and any defects therein in conformity in all respects with the provision of the contract. 

 

4. The Employer hereby covenants to pay the contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein the Contract price or such 

other sum as may become payable under the provisions of the contract at the times and in 
the manner prescribed by the contract. 
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day 
and year first written. 

The common Seal of  . 

Was hereunto affixed in the presence of   . 

Signed, Sealed and Delivered by the said . 

 

Binding Signature of Employer. . 

 

Date . 

 

 

 

Binding Signature of Contractor . 

 

 

Contractor’s Sea  . 

 

 

Date . 

 

 

Witnessed by: (1) Name  . 

 

Address . 

 

 

Signature . 

Date . 
 

 

 

Witnessed by: (1) Name 
 

. 
 

Address . 

 

 

Signature . 

 

Date . 
 



J-4  

TENDER QUESTIONNAIRE 

 

Please fill in block letters. 

 

Full names of Tenderer: 

 

……………………………………………………………………………………… 

 
Full address of Tenderer to which tender correspondence is to be sent (unless an agent has been 

appointed below): 

 

……………………………………………………………………………………… 

Telephone number (s) of Tenderer: 

……………………………………………………………………………………… 

 

Telex/Fax Address of Tenderer: 

……………………………………………………………………………………… 

 
Name of Tenderer’s representative to be contacted on matters of the tender during the tender period: 

……………………………………………………………………………………… 

 

Details of Tenderer’s nominated agent (if any) to receive tender notices. This is essential if the 

Tenderer does not have his registered address in Kenya (name, address, telephone, telex): 

 

……………………………………………………………………………………… 

 

……………………………………………………………………………………… 
 

 

Signature of Tenderer 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2(c) and 
(2d) whichever applies to your type of business. 

You are advised that it is a serious offence to give false information on this Form. 

Part 1 – General 

Business Name ……………………………………………………………………… 

Location of business premises: Country/Town………………………. 

Plot No……………………………………… Street/Road ………………………… 

Postal Address……………………………… Tel No……………………………….. 

Nature of Business………………………………………………………………….. 

Current Trade Licence No…………………… Expiring date………………… 

 

Maximum value of business which you can handle at any time: 

Kenya Shillings……………………………………………………………………… 

Name of your bankers……………………………………………………………… 

Branch………………………………………………………………………………… 

Part 2 (a) – Sole Proprietor 

 

Your name in full…………………………………… Age………………………… 

Nationality………………………………… Country of Origin………………… 

Citizenship details ………………………………………………………………… 

Part 2 (b) – Partnership 

Give details of partners as follows: 

 

Name in full Nationality Citizenship Details Shares 
 

1. ………………… ………………. ……………………….. 

2. ………………… ………………. ……………………….. 

3. ………………… ………………… ………………………… 

4. ………………… ………………… ………………………… 

 

 

 

 

Part 2(c) – Registered Company 

 

Private or Public …………………………………………………………………………… 
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State the nominal and issued capita of the company: 

Nominal KShs. ………………….. 

 

Issued KShs. ………………….. 

 

Give details of all directors as follows: 
 

 

Name in full Nationality Citizenship Details* Shares  

1. ……………….. …………… ……………………….. ……….. 

2. ……………….. …………… ……………………….. ……….. 

3. ……………….. …………… ……………………….. ……….. 

4. ……………….. …………… ……………………….. ……….. 

 

Part 2(d) Interest in the Firm: 

Is there any person/persons in the employment of the Government of Kenya WHO has interest in 
this firm? Yes/No ……. (Delete as necessary) 

 

I certify that the above information is correct. 

 

………………….. ……………………………. …………………. 

 

Title Signature Date 

* Attach proof of citizenship 
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KEY PERSONNEL 

Qualifications and experience of key personnel proposed for administration and execution 
of the Contract. 

POSITION NAME YEARS OF 

EXPERIENCE 

(GENERAL) 

YEARS OF 

EXPERIENCE IN 

PROPOSED 
POSITION 

 

1. 

 

2. 

 

3. 

 

4. 

 

5. 

 

6. 

 

7. 

 

8. 

 

9. 

 

10. 

   

 

 

I certify that the above information is correct. 

… ..................................................................... Title 

Signature 

 

 

 

… ........................... Date 
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CONTRACTS COMPLETED IN THE LAST FIVE (5) 

YEARS 

Work performed on works of a similar nature, complexity and volume over the last 5 years. 

PROJECT NAME NAME OF CLIENT 

TYPE OF 

WORK AND 

YEAR OF 
COMPLETION 

VALUE OF 

CONTRACT 

(Kshs.) 

    

I certify that the above works were successfully carried out and completed by ourselves. 
 

…………………. 

Title 

………………… 

Signature 

……………. 

Date 
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SCHEDULE OF ON-GOING PROJECTS 
Details of on-going or committed projects, including expected completion date. 

 

 

PROJECT 

NAME 

 

NAME OF CLIENT 

CONTRACT 

SUM 

% 

COMPLETE 

COMPLETION 

DATE 

     

I certify that the above works are currently being carried out by ourselves. 

 
…………………. …………….…………… …………………. 

 

Title Signature Date 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT 

PROPOSED FOR CARRYING OUT THE WORKS 
 

ITEM OF 

EQUIPMENT 

DESCRIPTION, MAKE 

AND AGE (Years) 

CONDITION (New, 

good, poor) and 

number available 

OWNED, LEASED 

(From whom?), or to 

be purchased (From 
whom?) 
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FINANCIAL REPORTS FOR THE LAST THREE YEARS 

(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc. 

List below and attach copies) 

1. . . 
 

2. . . 
 

3. . . 
 

4. . . 
 

5. . . 
 

6. . . 
 

7. . . 
 

8. . . 
 

9. . . 
 

10 . . 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION REQUIREMENTS 
(Cash in Hand, Lines of credit, e.t.c. List below and attach copies of supportive documents.) 

 

1. . . 
 

2. . . 
 

3. . . 
 

4. . . 
 

5. . . 
 

6. . . 
 

7. . . 
 

8. . . 
 

9. . . 
 

10 . . 
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BIDDER’S BANK INFORMATION 
(This information is mandatory and should be for banks to provide reference if contacted by employer) 

 

NAME OF BANK 
BANK BRANCHACC OUNT NAME ADDR ESS TELEPHONE 
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DETAILS OF LITIGATIONS OR ARBITRATION PROCEEDINGS IN 

WHICH THE TENDERER IS INVOLVED AS ONE OF THE PARTIES 

1. . . 
 

2. . . 
 

3. . . 
 

4. . . 
 

5. . . 
 

6. . . 
 

7. . . 
 

8. . . 
 

9. . . 
 

10 . . 
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